
 

 

NOTICE TO CONTRACTORS 
 
The City of Clarkston, Georgia (‘City”) will receive sealed Bids for all material, labor, equipment 

and services to successfully accomplish the following work: “Pedestrian Enhancements – 

Trailhead and Rowland Street ”. This work generally entails grading, demolition and new 

construction for a trailhead, including re-construction of an existing city street that includes new 

granite curb, mid-block elevated asphalt pedestrian walkway and crosswalk, ADA ramps, water 

quality bio-retention systems, milling, resurfacing, utility adjustments, streetscape amenities, 

striping and all related materials as shown on the Construction Plans prepared by POND & 

Company, as provided on the city web site. Bids shall be on unit price basis. Project is funded with 

City SPLOST and GDOT LMIG funding. 

 

The project shall be Substantially Complete within 365 calendar days from the date of notice to 

proceed. Liquidated damages of $1000 per day will be assessed for each and every consecutive 

calendar day for which the completion of the project is delayed beyond the 365 calendar days; 

except for quantifiable weather events 
 

The City will receive bids until 3:30 PM; November 27
th

, 2020  at  City of Clarkston Annex, 1055 

Rowland Street, Clarkston, GA 30021; ATTN:  Dan Defnall, Finance Director. Due to COVID-19, 

delivery of bids shall only be submitted via U.S. Postal Service or professional mail carrier. Bids 

received after that time will not be accepted.  Bids will not be publically opened. Unofficial bid 

results will be posted on the City web site. A non-mandatory pre-bid conference will be held at 

Clarkston Woman’s Club, 3913 Church Street, Clarkston, GA 30021 on November 13
th

, 2020 at 

2:00 PM. All potential bidders are strongly encouraged to attend. 

 

A 5% bid bond is required.   

 

Payment, Performance & Maintenance Bonds will be required on this project.  

 

An “Instruction to Bidder” and “Contract ITB” documents in the ITB must be completed and 

submitted with the bid.  

 

All questions regarding the bid documents shall be made via email to City Project Engineer; Larry 

Kaiser, PE, Project Manager at kaiser@co-infra-services.com.  The deadline to submit questions is 

no later than 5:00 PM; November 18
th

, 2020. The City will post all “Response to Questions and/or 

Addenda”, if applicable, on the city web site; www.clarkstonga.gov by no later than 5:00 PM, 

November 20
th

, 2020. It is incumbent that those submitting questions follow-up with the Project 

Engineer to ensure that questions were received.  

 

The selected bidder must ensure that all employees and applicants for employment are not 

discriminated against because of their gender, race, color, genetic information, religion, national 

origin, political affiliation, age, handicapped status, sexual orientation, sexual preference, or gender 

identity and expression. The provisions of the Disadvantaged Business Enterprise Program shall 

apply. The City DBE goal for this Project is 12%. 

 

The Owner reserves the right to reject any or all bids and to waive technicalities and informalities. 

If the contract is awarded, it will be awarded to the lowest reliable bidder whose proposal shall 

have met all the prescribed requirements. 

 

 

 

 

 

http://www.clarkstonga.gov/


 

 
 

                                       PEDESTRIAN ENHANCEMENTS   

                                    TRAILHEAD & ROWLAND STREET 
                      SPLOST 04 B & C 

INSTRUCTIONS TO BIDDERS 
All spaces below are to be completed AND the “Contract for ITB” must be signed, completed and 

submitted as identified in Section 2 of the “Contract for ITB”. 

Failure to sign and return the Contract for ITB and all Attachments as indicated may 

cause rejection of the Bid. 
 

Bidder Information 
 

Company Name:     
 

Address:    
 

Telephone:    
 

Email:       
 

Contact Name:    
 

Signature:    
 

The Delivery shall include two (2) sealed bids (one (1) original, one (1) copy) in a sealed 

envelope to the Finance Department, ATTN: Dan Defnall, City of Clarkston, 1055 

Rowland Street, Clarkston, Georgia 30021. Due to COVID-19, delivery of bids shall only 

be submitted via commercial carrier (i.e. U.S. Postal Service, UPS, FedEx, etc.) only. 

FAILURE TO RETURN THE “CONTRACT FOR ITB DOCUMENTS” AND ALL 

OTHER REQUIRED SUBMITTALS MAY RESULT IN THE BID BEING DEEMED 

NON-RESPONSIVE AND AUTOMATIC REJECTION 

 

All Work performed for this project will be in accordance with the Georgia Dept. of 

Transportation (GDOT) Standard Specifications for Construction of Transportation Systems, 

2001 Edition, and any modifications identified in the Bid or Contract document

 

The Prime Bidder shall be responsible for performing with his own organization at least Sixty 

percent (60%) of the Work in this contract. The Prime Bidder shall not subcontract, transfer, 

assign, or otherwise dispose of the contract or any portion thereof, without the written consent of the 

CITY. 

 

The Prime Bidder is not required to be pre-qualified with the Georgia Department of Transportation 

in order to submit a bid on this project. Documentation must be provided to the City which reflects 

projects similar to the project herein was performed by the Prime Bidder. Refer to the bid package 

for additional clarification on project experience. 

 

The City of Clarkston reserves the right to reject all Bids and to waive formalities. Any claims for 

cost incurred by any Bidder in preparation of any part of or total package for this project will not be 

considered for reimbursement by City of Clarkston.
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                                                         CONTRACT FOR ITB 

SPLOST 04 B&C 

P EDSTRI AN ENHANCEMENTS  

TRAI LHEAD & ROWLAND STRE ET  
 

This CONTRACT made and entered into this day of , 2020 by and between 

the City of Clarkston, (Party of the First Part, hereinafter called the “City”), and - 

Party of the Second Part, hereinafter called the “Contractor”). 

NOW THEREFORE, for and in consideration of the mutual promises and obligations contained 

herein and under the conditions hereinafter set forth, the parties do hereby agree as follows: 

1. TERMS: 
The services to be performed under this Contract shall commence upon the date stated in the Notice 

to Proceed Letter. The contract period for this contract is 365 calendar days from the date stated in 

the Notice to Proceed Letter. Upon the completion of the full scope of work the contract shall 

terminate absolutely and without further obligation as required by O.C.G.A. §36-60-13, as amended, 

unless terminated earlier in accordance with the provisions of this Contract. 

2. ATTACHMENTS: 
The following documents are attached and are specifically incorporated herein by reference; and, 

along with this Contract and the General Conditions attached as Exhibit A encompass all of the 

Contract documents: 

Exhibit A: General Conditions (to be submitted with bid) 
Exhibit B: Specifications and Scope of Work  

Exhibit C: Determination of Responsibility (to be submitted with bid) 

Exhibit D:  Bond Documents: Payment Bond, Performance Bond,                               

Maintenance Bond & bid bond (bid bond to be submitted w/bid) 

Exhibit E: Georgia Security and Immigration Compliance Affidavit.  

                           (to be submitted with bid) 
Exhibit F: Drug-Free Workplace (to be submitted with bid) 

Exhibit G:  Affidavit Verifying Status for Public Benefit Application  

                           (to be submitted with bid) 
Exhibit H:  Bid Documents: References and Subcontractor Form  

                           (to be submitted with bid) 
Exhibit I: Non-Collusion Affidavit (to be submitted with bid) 

Exhibit J: Bid Schedule (to be submitted with bid) 

Exhibit K:          Bid Form & Addendum Acknowledgement  

                           (to be submitted with bid) 

Exhibit L: Special Provisions Modifications of the GDOT Standard 

Specifications, 2013 Edition 

Exhibit M:         Schedule of Events   

Exhibit N           Construction Plans Prepared by POND & Company (posted on city 

web site) 

           

3. PERFORMANCE: 
Contractor agrees to furnish all skill and labor of every description necessary to carry a n d  

perform the services in accordance with the Contract Documents (the “Work”). 

4. PRICE: 
The City agrees to pay the Contractor following receipt by the City of a detailed invoice reflecting 

the actual work performed by the Contractor, provided, however, Contractor guarantees that the 

maximum price for materials, labor, and expenses, shall be the amount reflected in Exhibit J. 
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5. INDEMNIFICATION AND HOLD HARMLESS: 
[See Section 13 of Exhibit A. --- General Conditions] 

Contractor further agrees to protect, defend, indemnify, and hold harmless the CITY, its 

council members, officers, agents, city’s project engineer and employees from and 

against any and all claims or liability for compensation under the Worker’s 

Compensation Act arising out of injuries sustained by any employee or subcontract of 

the Contractor, as allowed under the law. 

 

6. TERMINATION FOR CAUSE: 
The City may terminate this Contract for cause upon ten (10) days prior written notice to the 

Contractor of the Contractor’s default in the performance of any term of this Contract. Such 

termination shall be without prejudice to any City’s rights or remedies provide by law. 

 

7. TERMINATION FOR CONVENIENCE: 
The City may terminate this Contract for its convenience at any time upon 30 days written 

notice to the Contractor. In the event of the City’s termination of this Contract for 

convenience, the Contractor will be paid for those services actually performed. 

Partially completed performance of the Contract will be compensated based upon a signed 

statement of completion to be submitted by the Contractor who shall itemize each element 

of performance. 

 

8. TERMINATION FOR FUND APPROPRIATION: 
The City may unilaterally terminate this Contract due to lack of funding at any time by 

written notice to the Contractor. In the event of the City’s termination of this Contract for 

fund appropriation, the Contractor will be paid for those services actually performed. 

Partially completed performance of the Contract will be compensated based upon a signed 

statement of completion to be submitted by the Contractor which shall itemize each element 

of performance. 

 

9. CONTRACT NOT TO DISCRIMINATE: 
During the performance of this Contract, the Contractor will not discriminate against any 

employee or applicant for employment because of race, creed, color, color, sex, national 

origin, age, or disability which does not preclude the applicant or employee from performing 

the essential functions of the position. The Contractor will also, in all solicitations or 

advertisements for employees placed by qualified applicants, consider the same without 

regard to race, creed, color, sex, national origin, age, or disability which does not preclude 

the applicant from performing the essential functions of the job. The Contractor will cause 

the foregoing provisions to be inserted in all subcontracts for any work covered by this 

Contract so that such provision will be binding upon each sub-contractor for standard 

commercial supplies of raw materials. 



4  

10. CONTRACT NOT TO DISCRIMINATE: 
During the performance of this Contract, the Contractor will not discriminate against any 

employee or applicant for employment because of race, creed, color, color, sex, national 

origin, age, or disability which does not preclude the applicant or employee from performing 

the essential functions of the position. The Contractor will also, in all solicitations or 

advertisements for employees placed by qualified applicants, consider the same without 

regard to race, creed, color, sex, national origin, age, or disability which does not preclude 

the applicant from performing the essential functions of the job. The Contractor will cause 

the foregoing provisions to be inserted in all subcontracts for any work covered by this 

Contract so that such provision will be binding upon each sub-contractor for standard 

commercial supplies of raw materials. 

 

11. ASSIGNMENT: 
The Contractor shall not sublet, assign, transfer, pledge, convey, sell or otherwise dispose 

of the whole or any part of this Contract or his right, title, or interest therein to any person, 

firm, or corporation without the previous consent of the City in writing. 

 

12. WAIVER: 
A waiver by either party of any breach of any provision, term, covenant, or condition of this 

Contract shall not be deemed a waiver of any subsequent breach of the same or any other 

provision, term, covenant, or condition. 

 

13. SEVERABILITY: 
The parties agree that each of the provisions included in this Contract is separate, distinct and 

severable from the other and remaining provisions of this Contract and that the invalidity of 

any Contract provision shall not affect the validity of any other provision or provisions of 

this Contract. 

 

14. GOVERNING LAW: 
The parties agree that this Contract shall be governed and construed in accordance with the 

laws of the State of Georgia. This Contract has been signed in DeKalb County, Georgia. 

 

15. MERGER CLAUSE: 
The parties agree that the terms of this Contract included the entire Contract between the 

parties, and as such, shall exclusively bind the parties. No other representations, either oral or 

written, may be used to contradict the terms of this Contract. 

 
IN WITNESS WHEREOF, the parties hereto, acting through their duly authorized 

agents, have caused this CONTRACT to be signed, sealed and delivered. 

 

 

Signatures on the following page. 
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City of Clarkston, GEORGIA 

 
By: _   

Awet Eyasu 

Vice Mayor  

 

 
ATTEST:    

TracyAshby 

 City Clerk 

 

 

 
APPROVED AS TO FORM: 

 

 
 

 
 

 

 

 

Steven Quinn., City Attorney 
 

 

 

CONTRACTOR: 

Signature   

Date    

 

 
 

Print Name   
 

Print Title    
 

ATTEST: 
 
 

 

Signature 

 

Print Name   

 

Date    

 

 

Print Title    
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EXHIBIT A 
 
 

 

GENERAL CONDITIONS 
 
 

1. SCOPE OF WORK 
The Contract will be to provide services to the City in accordance with the Contract 

Documents. All work shall be performed in accordance with the Scope of Services 

attached hereto as Exhibit B. 
 

2. REGULATIONS 
2.1 The Service Provides shall comply with all applicable federal, state and local laws, 

ordinances, rules and regulations pertaining to the performance of the work specified 

herein. 

2.2 The Contractor shall obtain all permits, licenses, and certificates, or any such approvals 

of plans or specifications as may be required by Federal, State, and local laws, 

ordinance, rules and regulations, for the proper execution of the work specified herein. 

2.3 During the performance of this Contract, the Contractor shall keep current and, if 

requested by the City, provide copies of any and all licenses, registrations or permits 

required by applicable governing agencies, The Contractor shall keep a copy of any and 

all licenses, registrations and permits on the job site while performing the Contract work. 

2.4 The Contractor will comply with the City of Clarkston’s Financial Management and 

Purchasing Policies. 

2.5 Contractor will complete all work in accordance with all applicable legal 

requirements, including but not limited to O.C.G.A. § 50-5-63, as applicable. 

 

3. WORK HOURS 
3.1 The Contractor shall normally perform on-site work during Standard Work Hours which 

are between 7:00 a.m. and 6:00 p.m., Monday through Friday, excluding City’s observed 

holidays. The City may require the Contractor to perform work on the city’s premises 

during Non-standard Work Hours which are outside the Standard Work Hours. Non- 

Standard Work Hours may be arranged with prior written approval of the City. The 

Contractor shall advise the City no less than 72 hours in advance of its projected work 

schedule. The Contractor shall perform no work during City observed holidays without 

the prior written permission of the City. 

3.2 In the event an emergency condition is declared by the City’s Manager of his respective 

designee, the Contractor will perform work during such hours as requested by the City. 

3.3 The City may order the Contractor to suspend, delay, or interrupt all or any part of the 

work on for such a period of time as he may determine appropriate for the convenience 

of the City. The time for completion of the work shall be extended by the number of 

days they work is suspended. The City shall not be responsible for any claims, damages 

or costs stemming from any delay of the work. 

 

 

4. CONTRACTOR’S PERSONNEL 
4.1 The Contractor will abide by all State and Federal regulations on wages and hours of an 

employee dealing with the employment relationship between the Contractor and its 

subsidiaries or related parties and its employees, including but not limited to the 
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EXHIBIT A 
 
 

 

GENERAL CONDITIONS 

Federal National Labor Relations Act, the Federal Fair Labor Standards Act, the Federal 

Civil Rights Act of 1964, as amended, and the Americans with Disabilities Act. 

4.2 The Contractor shall require all prospective employees to show proof of citizenship, or 

proof from the United States Immigration and Naturalization Service of valid entry 

permits and/or work permits for legal aliens and proof that such legal aliens are 

eligible to be employed in the United States. This includes any requirement for 

participation in the DHS e-Verify or SAVE program. 

4.3 Should the Contractor engage employees who are illiterate in English, it will be the 

Contractor’s responsibility and obligation to train such employees to be able to identify 

and understand all signs and notices in and /or around the areas that relate to them or the 

services being performed by them pursuant to this Contract. In addition, the Contractor 

will have someone in attendance at all times who can communicate instructions to said 

employee. 

4.4 The Contractor shall maintain a drug-free workplace within the meaning of the Georgia 

Drug-free Workplace Act. No employee shall be hired by a Contractor for work on the 

City’s premises prior to such employee having tested negative for drugs. In addition, 

existing employees have tested negative for drugs. In addition, existing employees of the 

Contractor must be subject to drug testing by the Contractor upon reasonable suspicion 

of drug use. Results of all such drug tests are to be retained by the Contractor. Copies 

shall be provided to the City if requested. 

4.5 The Contractor shall transfer promptly from the City any employee or employees that 

the City advises are not satisfactory and replace such personnel with employees 

satisfactory to the City; but in no event shall the City be responsible for monitoring or 

assessing the suitability of any employee or agent of the Contractor. 

4.6 The Contractor’s employees shall be instructed that no gratuities shall be solicited or 

accepted for any reason whatsoever from the tenants, customers or other persons at the 

City. 

4.7 A valid driver license (Commercial Driver License, if applicable) will be required of all 

personnel operating motor vehicles or motorized equipment on roadways in or around the 

City. 

4.8 While working on city property all Contractor’s employees shall wear neat- 

appearing business casual attire or uniforms with the company name and/ or logo and 

footwear of a style that complies with all legal and safety requirements, including and 

without limitation, the requirements of OSHA. 

4.9 Designation of Supervisor-the Contractor shall designate an experienced Supervisor 

(“Supervisor”) acceptable to the City for all purposes related to the work. The initial 

Supervisor shall be _________________________. 

4.9.1 The Supervisor shall be fully responsible for the Contractor meeting all of its 

obligations under this Contract. The Supervisor shall provide the City with an 

appropriate status report on the progress of the project. 

4.9.2 The Supervisor shall be available, as reasonably required, to be on-site during 

necessary times. Such times shall be discussed between the Supervisor and the 

City, but the final required times will be the City’s discretion. 
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EXHIBIT A 
 
 

 

GENERAL CONDITIONS 

4.9.3 In the event that the designated Supervisor terminates employment with the 

Contractor or is requested by the City to be removed from the role of 

Supervisor (as provided in Section 4.5), the position shall be assumed by an 

individual with equivalent qualifications, experience, and knowledge. Such 

replacement shall require the City’s prior approval. 

4.10 The process by which the implementation partner requests the removal of a team member 

from the project. If a Contractor replaces a proposed team member, the Contractor shall 

replace that team member of similar experience. The City reserves the right to accept or 

reject any proposed or replacement team member, with or without cause, at any time 

during the duration of the project. 

5. TOOLS AND EQUIPMENT 

It shall be the sole responsibility of the Contractor to provide for all tools, parts, 

and equipment necessary to perform work under this Contract. 

6. PERFORMANCE REQUIREMENTS 

6.1 The Contractor shall perform all of its obligations and functions under the 

Contract in accordance with the Contract specifications and industry standards. 

The Contractor shall adjust and coordinate its activities to the needs and 

requirements of the City and perform its activities so as not to annoy, disturb, 

endanger, unreasonably interfere with or delay the operations or activities of the 

City. 

6.2 The Contractor’s personnel shall perform work in compliance with all 

Federal, State, and City of Clarkston regulations. 

6.3 Dates for commencement and completion of work shall be coordinated with the 

City’s Engineer. 

6.4 Any work required beyond that which is specified herein shall be reported in 

advance to the City. At no time shall work beyond the scope be performed 

without prior written authorization from the City. 

6.5 The Contractor shall utilize maximum safety procedures. Tools and equipment 

will be in a good state of repair, safe to use, and be used in the manner in which 

they were intended. The Contractor is required to inform all workers and 

concerned persons of the Material Safety Data on all products being utilized on 

this project. No materials or equipment will be left unattended at any time. 

7. CONFIDENTIAL INFORMATION 

7.1 In the course of performing the contract work, the Contractor may gain 

access to security-sensitive and other sensitive information of the City. 

7.2 The Contractor agrees to hold all City data and information in confidence and to 

make such information known only to its employees and subcontracts who 
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GENERAL CONDITIONS 

have a legitimate need to know such information and only after advising such 

persons of the Contractor’s non-disclosure obligations. 

7.3 The Contractor shall seek the City’s prior written consent before using for any 

purpose other than the fulfillment of the Contractor’s obligations hereunder, or 

before releasing, disclosing, or otherwise making such information available to 

any other person. 

7.4 The Contractor shall employ such practices and take such actions to protect the 

City’s information from unauthorized use or disclosure as the Contractor employs 

and takes to protect its own information, but in no event shall the Contractor use 

less than reasonable efforts to protect the City’s information. 

7.5 The provisions of this Section shall survive the expiration or earlier termination of 

the Contract. 

8. USE OF PREMISES 

During the progress of the work specified herein, to the extent any work is performed on 

the City’s premises, the Contractor shall keep the premises free from accumulation of 

waste materials, and other debris resulting from, work and about the premises as well as 

tools, equipment, machinery and surplus material, and leave the site clean and ready for 

occupancy by the City. 

9. SAFETY AND PROTECTION 

The Contractor shall be solely and completely responsible for initiating, maintaining 

and supervising all safety precautions for the safety of, and shall provide the necessary 

protection to prevent damage, injury or loss to all employees on the worksite and other 

persons including, but not limited to, the general public who may be affected thereby. 

10. COMPENSATION – INVOICE AND PAYMENT FOR SERVICES 

10.1 The City shall pay the Contractor, subject to any authorized deductions, the 

applicable prices set forth for each service authorized by the City, and actually 

delivered or performed, as the case may be, by the Contractor to the satisfaction 

and acceptance, as appropriate, of the City. The timing of such payments shall be 

as set forth below in the Section. 

10.2 The Contractor shall invoice with such supporting documentation and other 

backup material as the City may reasonably require. The Contractor shall 

provide the Proof of Payment attached as an Exhibit hereto, indicating all 

subcontractors have paid, with each invoice. 

10.3 The Contractor shall deliver to the City approval and acceptance, and before 

eligible for final payment of any amounts due, all documents and material 

prepared by the Contractor for the City under this Contract. 
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GENERAL CONDITIONS 

10.4 The City shall pay the undisputed amount of the Contractor’s invoice, as it may 

be reduced to reflect unsubstantiated or unsatisfactory service. Items in dispute 

shall be paid upon the resolution of the dispute. No verification or payment of 

any amounts invoiced shall preclude the City from recovering any money paid 

in excess of that due under the terms of this Contract. 

10.5 The Contractor shall be obligated to pay promptly all proper charges and costs 

incurred by the Contractor for labor and expenses incurred for the work 

performed hereunder. The City shall have the right, but not the obligation, to pay 

directly to third parties (including subcontractors) all past due amounts owed by 

the Contractor to third parties for labor and materials used for the work 

hereunder, based on invoices submitted by such third party, and all such amounts 

paid by the City shall be applied toward, and shall reduce, amount owed to 

Contractor hereunder. 

10.6 The Contractor shall submit all invoices electronically to the City of 

Clarkston’s Project Engineer; kaiser@co-infra-services.com with a copy to the 

Finance Director; ddefnall@cityofclarkston.com.  

10.7 The Contractor will agree to comply with the City of Clarkston’s 

Financial Policies and Purchasing Policy, to the extent applicable. 

10.8 The Contractor agrees that the compensation provided herein shall be full and 

final settlement of all claims arising against Clarkston for work done, materials 

furnished, costs incurred or otherwise arising out of this contract and shall 

release the City from any and all further claims related to the payment for 

services and materials furnished in connection with this Agreement. 

 

11. COMPLIANCE WITH LAWS AND REGULATIONS 

11.1 The Contractor shall perform its obligations and functions hereunder in 

compliance with the applicable laws of the United States, the State of Georgia, 

DeKalb County, the City of Clarkston, any applicable rules, regulations or 

directives of any agency thereof, and the applicable regulations of the City. 

OSHA rules and regulations shall be followed at all times. The City shall have the 

right (but not the obligation) to contest or challenge by any means whatsoever any 

law, regulation, rule or directive which in any way affects or otherwise impacts 

upon the Contractor’s performance of its obligations and functions hereunder; the 

Contractor shall cooperate to the fullest extent and take whatever action 

(including becoming a party in any litigation) the City should reasonable request 

in connection with any such challenge or contest by the City. 

mailto:kaiser@co-infra-services.com
mailto:ddefnall@cityofclarkston.com
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11.2 The Contractor shall obtain and keep current all licenses, permits and 

authorizations, whether municipal, county, state or deferral, required for the 

performance of its obligations and functions hereunder and shall pay promptly 

when due all fees, therefore. 

11.3 The Contractor shall abide by all applicable state and federal regulations 

pertaining to wages and hours of employees; including but not limited to the 

Contractor’s compliance with requirements of O.C.G.A. 13-10-91 AND Rule 

300-104-1-.02. 

12. CONTRACTOR’S LIABILITY 

The Contractor shall be responsible for the prompt payment of any fines imposed on the 

city or the Contractor by any other federal, state or local governmental agency as a 

result of the Contractor’s, or its subcontractor’s (or the officers’ directors’, employees’ 

or agents’ of either), failure to comply with the requirements of any law or any 

governmental agency rule, regulation, order or permit. The liability of the Contractor 

under this Section 12 is in addition to and in no way a limitation upon any other 

liabilities and responsibilities which may be imposed by applicable law or by the 

indemnification provision of Section 13 hereof, and such liability shall survive the 

expiration or earlier termination of this Contract. 

13. INDEMNIFICATION AND INSURANCE 

13.1 The Contractor shall, to the extent allowed under Georgia law, indemnify, defend 

and hold completely harmless the City, and the members (including, without 

limitation, members of the City’s Council, and members of the boards  and of the 

City), officers, employees, city Project Engineer and agents of each, from and 

against any and all liabilities (including statutory liability and liability under 

Workers’ Compensation Laws), losses, suits, claims, demands, judgments, fines, 

damages, costs and expenses (including all costs for investigation and defense 

thereof, including, but not limited to, court costs, paralegal and expert fees and 

reasonable attorneys’ fees) which may be incurred by, charged to or recovered 

from any of the foregoing by (i) reason or on account of damage to or destruction 

or loss of any property of the City, or any property of, injury to or death of any 

person resulting from or arising out of or in connection with the performance of 

this Contract, or the acts or omissions of the Contractor’s directors, officers, 

agents, employees, subcontractors, licensees or invitees, in connection with the 

performance of this contract regardless of where the damage, destruction, injury 

or death occurred, unless such liability, loss, suit, claim, demand, judgment, fine, 

damage, cost or expense was proximately caused solely by the City’s negligence 

or by the joint negligence of the City and any person other than the Contractor or 

the Contractor’s directors, officers, agents, employees, subcontractors, licensees, 

or invitees, or (ii) arising out of or in connection with the failure of the Contractor 

to keep, observe or perform any of the covenants or agreements in this Contract 

which required to be kept, observed or performed by the Contractor, or (iii) 

arising out of or in connection with any claim, suit, assessment or judgment 

prohibited by Section 13.4 below by or in 
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favor of any person described in Section 13.5 below, or (iv) arising out of or in 

connection with any action by Contractor or its directors, officers, agents, 

employees, subcontractors, licensees or invitees. The City agrees to give the 

Contractor reasonable notice of any suit or claim for which indemnification will 

be sought hereunder, to allow the Contractor or its insurer to compromise and 

defend the same to the extent of its interest, and to reasonably cooperate with the 

defense of any such suit or claim. In carrying out its obligations under this 

section, the Contractor shall engage counsel reasonably acceptable to the City. In 

any suit, action, proceeding, claim or demand brought in respect of which the 

City may pursue indemnity, the City shall have the right to retain its own counsel, 

but the fees and expenses of such counsel shall be at the expense of the City 

unless (1) the Contractor and the City shall have mutually agreed to the contrary, 

(2) the Contractor has failed within a reasonable time to retain counsel 

reasonably satisfactory to the City, or (3) the City and the Contractor are both 

name parties in any such proceeding and, in the sole judgment of the City, 

representation of both the City and the Contractor by the same counsel would be 

inappropriate due to actual or potential differing interests between them. The 

indemnification provisions of Section 14 shall survive the expiration or earlier 

termination of this Contract with respect to any acts or omissions occurring 

during the term of the Contract. Notwithstanding anything contained in the 

foregoing indemnity, any claim for indemnity by the City for claims of thirds 

parties alleging harm due to the professional services provided by Contractor, to 

the fullest extent permitted by law, Contractor shall indemnify City from and 

against losses, damages, and judgments arising from such claims by third parties, 

including reasonable attorneys’ fees and expenses recoverable under applicable 

law, but only to the extent they are found to have been caused by a negligent act, 

error or omission of Contractor or its sub-Contractors in the performance of 

professional services under this Agreement. 

13.2 In addition to indemnification provisions stated above, if the City’s use of any 

service, software, firmware, programming, or other item provided by or on behalf 

of the Contractor is enjoined due to infringement of another person or entity’s 

intellectual property rights, the Contractor shall promptly, at its sole cost and 

expense, modify the infringing item so that it no longer infringes, procure for the 

City the legal right to continue using the infringing item, or procure for the City a 

non-infringing item, or procure for the City a non-infringing replacement item 

having equal or greater functional capabilities as the infringing item. 

13.3 The Contractor shall assume all responsibility for loss caused by neglect or 

violation of any state, federal, municipal or agency law, rule, regulation or order. 

The Contractor shall give to the proper authorities all required notices relating to 

its performance, obtain all official permits and licenses, and pay all proper fees 

and taxes. It shall promptly undertake proper monetary restitution with respect 

to any injury that may occur to any building, structure or utility in 
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consequence of its work. The Contractor will notify the City in writing of any 

claim made or suit instituted against the Contractor because of its activities in the 

performance of the Contract. 

13.4 No recourse under or upon any obligation, covenant or agreement contained in 

this Contract, or any other agreement or document pertaining to the work or 

services of the Contractor hereunder, as such may from time to time be altered or 

amended in accordance with the provisions hereof, or any judgment obtained 

against the City, or by the enforcement of any assessment or by any legal or 

equitable proceeding by virtue of any statute or otherwise, under or independent 

of this Contract, shall be had against any member (including without limitation 

members of the City’s Council, or members of the citizens advisory committees 

of each), any officer, employee or agent, as such, past, present, or future of the 

City, either directly or through the City or otherwise for any claim arising out of 

or in connection with this Contract or the work or services conducted pursuant to 

it, or for any sum that may be due and unpaid by the City. Any and all personal 

liability of every nature, whether at common law or in equity, or by statue or by 

constitution or otherwise, of any such member, officer, employee, or agent, as 

such, to respond by reason of any act or omission on his or her part or otherwise 

for any claim arising out of or in connection with this Contract or the work or 

services conducted pursuant to it, or for the payment for or to the City, or any 

receiver therefore or otherwise, or any sum that may remain due and unpaid by 

the City, is expressly waived and released as a condition of and in consideration 

of the execution of this Contract and the promises made to the Contractor 

pursuant to this Contract. 

13.5 In any and all claims against the City, or any of their officers, members, agents, 

servants or employees, by any employee of the Contractor, any subcontractor, 

anyone directly or indirectly employed by any of them or anyone for whose acts 

any of them may be liable, the indemnification obligation of the Contractor 

under this Section 13 shall not be limited in any way by any limitation on the 

amount or type of damages, compensation or benefit payable by or for the 

Contractor or any subcontractor under Workers’ Compensation Acts, disability 

benefit acts or other employee benefit acts. 

13.6 No provisions of Section 13 herein shall be construed to negate, abridge, or 

otherwise reduce any other right of indemnity that the City may have as to any 

party or person described therein. 

13.7 Insurance 

13.7.1 General Liability and Automobile Liability. The Contractor shall 

purchase and maintain in force during the term of the Contract, at its own 

cost and expense, to protect the Contractor, the City, and the members 

(including, without limitation, all members of the governing City’s 

Council) officers agents, and employees of each, from and against any 

and all liabilities 
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arising out of or in connection with the Contractor’s performance of the 

Contract work: 

(1) Commercial general liability insurance with coverage of not less 

than ONE MILLION DOLLARS ($1,000,000.00) combined single limit 

per occurrence, and with contractual liability coverage for Contractor’s 

covenants to and indemnification of the City under the Contract, and 

(2) Automobile liability insurance with policy limits of not less than 

ONE MILLION DOLLARS ($3,000,000.00) combined single limit per 

accident or occurrence covering each motor vehicle operated on City 

property. 

13.7.1.1 Self-Insured Retention. Contractor’s commercial general 

liability insurance policies shall not be subject to a self- insured 

retention exceeding $10,000, if the value of the Contract is less 

than $1,000,000, and not be subject to a self-insured retention 

exceeding $100,000 if the Contract is $1,000,000 or more unless 

approved by the City Manager. Contractor’s automobile liability 

insurance policies shall not be subject to a self-insured retention 

exceeding $10,000 unless approved by the City Manager. 

13.7.1.2 Additional Insured Endorsement. Contractor agrees and 

shall cause the City their member (including, without limitation, 

members of the City’s Council, officers, employees, and agents to 

be named as additional insured’s under such policy or policies of 

commercial general and automobile liability insurance. 

13.7.1.2 Workers’ Compensation and Employer’s Liability. If 

Contractor has any employee working on City property, 

Contractor shall procure and maintain in force during the term of 

the Contract (i) workers’ compensation insurance, and (ii) 

employer’s liability insurance. The policy limits of the 

Contractor’s employer’s liability insurance shall not be less than 

$100,000 for “each employee.” If the Contractor is self- insured, 

the Contractor shall provide proof of self-insurance and 

authorization to self-insure as required by applicable state laws 

and regulations. 

13.7.3 Professional Liability Insurance. The Contractor shall 

purchase and maintain in force during the term of the Contract, 

Professional Liability insurance which will pay for damages 

arising out of errors or omissions in the rendering, or failure to 

render professional services under the Contract in the amount of at 

least ONE MILLION DOLLARS ($1,000,000.00) per claim. Such 

insurance must contain nose and tail coverage to include work 

performed by the Contractor from the project’s inception 



15  

EXHIBIT A 
 
 

 

GENERAL CONDITIONS 

date and until such time as the Statute of Limitations has run for 

the work done on the project. 

13.7.4 Health Insurance. Not applicable. 

13.7.5 Garage Liability Insurance. Not applicable. 

13.7.6 Garage Keeper’s Legal Liability Insurance. Not applicable. 

13.7.7 Crime Coverage. Not applicable. 

13.7.8 Pollution Liability Insurance. Not applicable. 

13.7.9 Deductibles. The Contractor’s policies of insurance 

required by this Section 13.7 may require the Contractor’s 

payment of a deductible, provided the Contractor’s insurer 

is required to pay claims from the first dollar at 110% of 

the claim value without any requirement that the 

Contractor pays the deductible prior to its insurer’s 

payment of the claim. 

13.7.10 Other Insurance Requirements. All insurance policies 

required by this Section 13.7 shall be provided that they are 

primary insurance with respect to any other valid insurance 

the City may possess and that any other insurance the City 

does possess shall be considered excess insurance only. All 

such insurance shall be carried with a company or 

companies which meet the requirements of Section 14.2 of 

these General Conditions and said policies shall be in a 

form satisfactory to the City. A properly completed and 

executed Certificate of Insurance on a form provided or 

approved by the City (such as a current ACORD certificate 

of insurance) evidencing the insurance coverage required 

by this Section shall be furnished to the City upon the 

Contractor shall provide the City with at least thirty 

(30) days’ prior written notice of any adverse material 

change in the Contractor’s required insurance coverage 

except that ten (10) days’ notice of cancellation for non-

payment is required. For purposes of this Section 13.7.10, 

and “adverse material change” shall mean any reduction in 

the limits of the insurer’s liability, any reduction, non-

renewal or cancellation of any insurance coverage, or any 

increase in the Contractor’s self- insured retention. Prior to 

the expiration of any such policy, the Contractor shall file 

with the City a certificate of insurance showing that such 

insurance coverage has been renewed. If the insurance 

coverage is canceled or reduced, the Contractor shall, 

within five (5) days after such cancellation or reduction in 

coverage, file with the City a 
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certificate showing that the required insurance has been 

reinstated or provided through another insurance company 

or companies approved by the City. If the Contractor fails 

to obtain or have such insurance reinstated, the City may, 

if it so elects, and without waiving any other remedy it 

may have against the Contractor, immediately terminate 

this Contract upon written notice to the Contractor. The 

City Manager shall have the right to alter the monetary 

limits or coverage herein specified from time to time 

during the term of this Contract, and the Contractor shall 

comply with all reasonable requests of the City Manager 

with respect thereto. 

14. LIABILITY INSURANCE 

14.1 The Contractor shall be required to provide the bonds as dictated in the Procurement 

Documents in Exhibit D. 

14.2 Liability Insurance Companies furnishing insurance coverage required by these General 

Conditions shall (a) be approved to issue insurance policies in the State of Georgia, and 

(b) must have no less than a “B+” Financial Rating and a Financial Size Category of 

“Class VI” or higher according to the most current edition of A.M. Best’s Insurance 

Reports. If the liability insurer is rated by A.M. Best’s Insurance Reports at an “A- 

Financial Rating and a Financial Size Category of “Class VIII” or higher than the City 

Manager may waive the requirement for the insurer to be approved by the State of 

Georgia. 

15. CONTRACT ADJUSTMENTS 

15.1 Notwithstanding any provision herein to the contrary, the City reserves the right to 

modify at any time the nature, method, scope, frequency, or timing of the Contractor’s 

obligations under this Contract (Contract Adjustments) in whatever manner it 

determines to be reasonably necessary for the proper completion of the Contractor’s 

work hereunder. Both parties agree that, should any Contract Adjustments be made, 

the Contractor’s compensation will be adjusted accordingly, in such amount or 

amounts as will be mutually agreed to by means of good-faith negotiation by the City 

and Contractor and, to the extent possible, by reference to any unit costs already 

established in the Proposal. Without exception, all deletion or additions to the scope of 

work will be set forth in a written Amendment to this Contract. 

15.2 Notwithstanding the foregoing, the City shall have the right to terminate this Contract 

herein should the Contractor and the City fail to reach agreement on the adjusted 

compensation within thirty (30) days after the date of the Contract Adjustment. 

15.3 Notwithstanding the foregoing, there shall be no upward adjustment of the 

compensation on account of any Contract Adjustment made necessary or appropriate as 

a result of the mismanagement, improper act, or other failure of the Contractor, its 

employees, agents, or its subcontractors to properly perform its obligations and 

functions under this Contract. 
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GENERAL CONDITIONS 

16.1 The Contractor shall perform all of its obligations and functions under this Contract 

by means of its own employees, or by a duly qualified subcontractor which is 

approved in advance by the City. Such subcontractor which is an affiliate, parent, or 

subsidiary company; or had principal owners, relative, management, or employees 

common to the Contractor; or any other party that has the ability to significantly 

influence the management or daily business operations of the subcontractor must be 

disclosed in writing to the City Manager. Goods and services provided by 

subcontractors which are reimbursed by the City must be bona fide arm’s-lengths 

transactions. In the event a subcontractor is employed, the Contractor shall 

continuously monitor the subcontractor’s performance, shall remain fully responsible 

to ensure that the subcontractor performs as required and itself performs or remedy 

any obligations or functions which the subcontractor fails to perform properly. 

Nothing contained herein shall be construed to prevent the Contractor from 

using the services of a common carrier for delivering goods to the City. The City 

approves the sub-Contractors listed in the Statement of Qualifications. 

16.2 This Contract shall be referred to and incorporated within any contractual 

arrangement between the Contractor and a subcontractor and, in such contractual 

arrangement; the subcontractor shall give its express written consent to the 

provisions of this Section 16. To the extent feasible, the provisions of this Contract 

shall apply to any such subcontractor in the same manner as they apply to the 

Contractor. However, such application shall neither make any subcontractor a party 

to this Contract nor make such subcontractor a third-party beneficiary hereof. 

16.3 In the event that the Contractor employs a subcontractor, then the City may require 

that copies of invoices for all work (including invoices submitted to the Contractor 

for work performed by a subcontractor) shall be submitted to the City by the 

Contractor and the City shall pay all compensation to the Contractor. It shall be the 

sole responsibility of the Contractor to deal with a subcontractor with respect to the 

collection and submission of invoices and the payment of compensation. In no 

event shall the City have any obligation or liability hereunder to any subcontractor, 

including, in particular, any obligations of payment. 

17. DEFAULT AND TERMINATION 

17.1 In the event that: 

17.1.1            the Contractor shall fail to keep, perform or observe any of the promises, covenants 

or agreements set forth in this Contract (provided that notice of the first failure shall 

have been given to the Contractor, but whether or not the Contractor shall have 

remedied any such failure); or 

17.1.2 the Contractor shall fail to keep, perform or observe any promise, covenant, or 

agreement set forth in this Contract, and such failure shall continue for a period of 

more than five (5) days after delivery to the Contractor of a written notice of such 

breach or default; or 
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17.1.3 the Contractor’s occupational or business license shall terminate, or the 

Contractor shall fail to provide the City with any bond, letter of credit, or 

evidence of insurance as required by the Contract Documents, for any reason; or 

17.1.4 the Contractor fails for any reason to provide the City with an acceptable renewal 

or replacement bond or letter of credit within the time period specified by a 

provision for this Contract; or 

17.1.5 the Contractor shall become insolvent, or shall take the benefit of any present or 

future insolvency statute, or shall make a general assignment for the benefit of 

creditor, or file a voluntary petition in bankruptcy or a petition or answer seeking 

an arrangement for its reorganization, or the readjustment of its indebtedness 

under the Federal Bankruptcy laws, or under any other law or statute of the 

United States or any State thereof, or shall consent to the appointment of a 

receiver, trustee or liquidator of all or substantially all of its property; or 

17.1.6 the Contractor shall have a petition under any part of the Federal Bankruptcy 

laws, or an action under any present or future insolvency laws or statute filed 

against it, which petition is not dismissed within thirty (30) days after the filing 

thereof; or 

17.1.7 there is an assignment by the Contractor of this Contract or any of the 

Contractor’s rights and obligations hereunder for which the City has not 

consented in writing; or 

17.1.8 the Contractor shall default on any other agreement entered into by and between 

Contractor and the City, then, in its discretion, the City shall have the right to 

terminate this Contract for default, which termination shall be effective upon 

delivery of written notice of such termination to the Contractor. In the event that 

the City terminates this Contract for default, or the Contractor abandons or 

wrongfully terminates the Contract, the Contractor shall be paid for 

compensation earned to the date of termination or abandonment (but the City 

shall have the right to reduce by off-set any amounts owed to the Contractor 

hereunder or under any other Contract or obligation by the amount of the City’s 

damages and any amounts owed by the Contractor to the City), but the 

Contractor shall not be compensated for any profits earned or claimed after the 

receipt of the City’s notice of termination by default or after abandonment or 

wrongful termination. The City’s election to terminate or not to terminate this 

Contract in part or whole for the Contractor’s default shall in no way be 

construed to limit the City’s right to pursue and exercise any other right or 

remedy available to it pursuant to the terms of the Contract or otherwise 

provided by law or equity. 

17.2 Notwithstanding anything else herein contained, the City may terminate this 

Contract in whole or in part at any time for its convenience by giving the 

Contractor thirty (30) days written notice. In that event, the Contractor shall 

proceed to complete any part of the work, as directed by the City, and shall settle 

all its claims and obligations under the Contract, as directed by the City. The 

Contractor shall be compensated by the City in accordance with the 
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provisions hereof, including in particular Section 2 of these General Conditions, 

provided, however, that in no event shall Contractor be entitled to compensation 

for work not performed or for anticipatory profits. Contractor shall justify its 

claims, as requested by the City, with accurate records and data. 

17.3 Bankruptcy and Liquidation – In the event the Contractor (1) makes an 

assignment for the benefit of creditors, or petition or apply to any tribunal for the 

appointment of a custodian, receiver, or trustee for all or a substantial part of its 

assets; (2) commences any proceeding under any bankruptcy, reorganization, 

arrangement, readjustment of debt, dissolution, or liquidation law or statute of any 

jurisdiction whether now or hereafter in effect; (3) has had any such petition or 

application filed or any such proceeding commenced against it in which an order 

for relief is entered or an adjudication or appointment is made,  and which 

remains undismissed for a period of sixty(60) days or more; (4) takes any 

corporate action indicating its consent to, approval of, or acquiescence in any such 

petition, application, proceeding, or order for relief or the appointment of a 

custodian, receiver, or trustee for all or substantial part of its assets; or (5) permits 

any such custodianship, receivership, or trusteeship to continue undischarged for a 

period of sixty (60) days or more causing the Contractor or any third party, 

including, without limitation, a trustee in bankruptcy, to be empowered under 

state or federal law to reject this Contract or any agreement supplementary hereto, 

the City shall have the following rights: 

(i) In the event of a rejection of this Contract or any agreement 

supplementary hereto, the City shall be permitted to retain and use any back-up or 

archival copies of the software licensed hereunder under this Agreement for the 

purpose of enabling it to mitigate damages caused to the City because of the 

rejection of this Contract. The City shall exert reasonable efforts to mitigate such 

damage by use of such back-up or archival copies. 

(ii) In the event of rejection of this Contract or any agreement 

supplementary hereto, the City may elect to retain its rights under this Contract or 

any agreement supplementary hereto as provided in Section 365(n) of the 

Bankruptcy Code. 

Upon written request of the City to, as applicable, the Contractor or the 

bankruptcy trustee or receiver. The Contractor or such bankruptcy trustee or 

receiver shall not interfere with the rights of the City as licensee as provided in 

this Contract or in any agreement supplementary hereto to obtain the Source 

Material(s) form the bankruptcy trustee and shall, if requested, cause a copy of 

such Source Material (s) to be available to the City. 

 

(iii) In the event of rejection of this Contract or any agreement 

supplementary hereto, the City may elect to retain its rights under this Contract or 

any agreement supplementary hereto as provided in section 365(n) of the 

Bankruptcy Code without prejudice to any of its rights of setoff with respect to 

this Contract under the Bankruptcy Code or applicable non-bankruptcy law; or In 

the event of a rejection of this Contract or any agreement supplementary hereto, 
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the City may retain its rights under this Contract or any agreement supplementary 

hereto as provided in section 365(n) of the Bankruptcy Code without prejudice to 

any of its right under section 503(b) of the Bankruptcy Code. 

 

18. CITY’S AUTHORIZED REPRESENTATIVE 
During the term of this Contract, the City manager or designee may from time to time 

designate an individual to serve as the City’s  Representative to serve in that capacity in 

the absence of the City Manager, who shall have such authority to act on the City’s 

behalf as the City Manager may from time to time actually delegate to such person, but 

in no event shall the Representative have authority to modify or terminate this Contract, 

or make final decisions with respect to amendments, time extensions, assignments, cost 

or payment adjustments or payment disputes. 

 

19. ASSIGNMENT 
Neither this Contract nor any of the Contractor’s rights or obligations hereunder may be 

assigned by the Contractor without the City’s prior written consent, which consent may 

be granted or withheld at the City’s sole discretion. Any transfer of this Contract by 

merger, consolidation or liquidation (unless the stock of the Contractor is traded on a 

national stock exchange or in a generally recognized over the counter securities market) 

any change in ownership of a power to vote a majority of the outstanding voting stock or 

ownership interests of the Contractor shall constitute an assignment of this Contract for 

purposes of this Section. In the event the Contractor assigns or subcontracts or attempts 

to assign or subcontract any right or obligation arising under this Contract without City’s 

prior written consent, the City shall be entitled to terminate this Contract pursuant to the 

provisions of Section 17 hereof. 

 

20. NOTICES 
20.1 Unless otherwise stated herein, all notices or other writings which the City is required or 

permitted to give to the Contractor may be hand-delivered, mailed via U.S. Certified 

Mail or sent next-day delivery by a nationally-recognized overnight delivery service to 

the Contractor’s address set forth in the Proposal. Any such notice shall be deemed to 

have been delivered upon actual delivery, or one (1) day following submission to a 

nationally-recognized overnight delivery service for next day delivery to the Contractor, 

or three (3) days following submission to the Contractor by 

U.S. Certified Mail. 

 

20.2 Unless otherwise stated herein, all notices or other writings which the Contractor is 

required or permitted to give to the City may be hand-delivered to the City Manager, mail 

via U.S. Certified Mail. Or sent next-day delivery by a nationally-recognized overnight 

delivery service for next day delivery to City or three (3) days following submission to 

the City by U.S. Certified Mail. Any such notice shall be sent to: 

 

City of Clarkston, GA 

ATTN: City Manager  

1055 Rowland Street 

Clarkston, GA 30021 
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Contractor 
 

 

 
 

 
 

 

20.3 Either party may change its notice address by written notice to the other given as 

provided in this section. 

 

21. NONDISCRIMINATION 
21.1 During the performance of this Contract, the Contractor, for itself, its 

assignees and successors in interest agrees as follows: 

 

21.1.1 Compliance with Regulations. The Contractor shall comply with the Law 

and Regulations as they may be amended from time to time (hereafter 

referred to as the “Regulations”), which are herein incorporated by 

reference and made a part of this Contract. 

 

21.1.2 Nondiscrimination. The Contractor, with regard to the work performed by 

it during the Contract, shall not discriminate on the grounds of race, color, or 

national origin in the selection and retention of any subcontractor, including 

procurement of materials and leases of equipment. The Contractor shall not 

participate either directly or indirectly in the discrimination prohibited by the 

Regulations. 

 

21.1.3 Solicitations for Subcontracts, Including Procurement of Materials and 

Equipment. In all solicitations either by competitive proposing or negotiation 

made by the Contractor for work to be performed under a subcontract, 

including procurement of materials or leases of equipment, each potential 

subcontractor or supplier shall be notified by the Contractor of the Contractor’s 

obligations under this Contract and the Regulation relative to nondiscrimination 

on the grounds of race, color or national origin. 

 

21.1.4 Information and Reports. The Contractor shall provide all information and 

reports required by the Regulations or directives issued pursuant thereto and shall 

permit access to its books, records, accounts, other sources or information, and 

its facilities as may be determined by the City to be pertinent to ascertain 

compliance with such regulations, orders, and instructions, the Contractor shall so 

certify to the City, as appropriate, and shall set forth what efforts it has made to 

obtain the information. 

 

21.1.5 Sanctions for Noncompliance. In the event of the Contractor’s 

noncompliance with the nondiscrimination provisions of this Contract, the City 

shall impose such Contract Sanctions as it may determine to be appropriate, 

including but not limited to: 
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21.5.1 Withholding of payments to the Contractor under the Contract until the 

Contractor complies, and/or 

21.5.2 Cancellation, termination or suspension of the Contract, in whole or in 

part. 

 

21.1.3  Incorporation of Provisions, The Contractor shall include the provisions of 

subsections 21.1.1 through 21.1.5 in every subcontract, including 

procurement of materials and leases of equipment, unless exempt by the 

Regulations or directives issued pursuant thereto. The Contractor shall 

take such action with respect to any subcontractor procurement as the City 

may direct as a means of enforcing such provisions including sanctions for 

noncompliance. Provided, however, that in the event the Contractor 

becomes involved in, or is threatened with, litigation with a subcontractor 

or supplier as a result of such direction, the Contractor may request the 

City to enter into such litigation to protect the interest of the City and, in 

addition, the Contractor may request the interest of the City and, in 

addition, the Contractor may request the United States to enter into such 

litigation to protect the interests of the United States. 

 

21.2 The Contractor assures the City that it will comply with the pertinent statutes, Executive 

Orders and such rules as are promulgated to assure that no person shall, on the grounds 

of race, creed, color, national origin sex, age, marital status, or handicap be excluded 

from participating in any activity conducted with or benefiting from Federal assistance. 

This provision shall bind the Contractor from the period beginning with the initial 

solicitation through the completion of the Contract. 

 

22. COPYING DOCUMENTS 
The Contractor hereby grants the City and its agent’s permission to copy and distribute 

any and all materials and documents contained in, comprising, or which are otherwise 

submitted to the City with or in connection with the Contractor’s Proposal or which are 

contained in the Contract Documents (the “Submittals”). The permission granted by the 

Contractor shall be on behalf of the Contractor and any and all other parties who claim 

any rights to any of the materials or documents comprising the Submittals. Such 

permission specifically authorizes the City and its agents to make and distribute such 

copies of the Submittals or portions thereof as may be deemed necessary or appropriate 

by the City for its own internal purposes or for responding to requests for copies from 

any member of the public regardless of whether the request is specifically characterized 

as a public records request pursuant to Georgia Code. This provision shall survive the 

expiration or termination of the Contract. 

 

23. GENERAL PROVISIONS 
23.1 The Contract Documents consist of the Contract, the Proposal Forms, the Instructions to 

Proposers, Request for Qualifications, all Addendum(s) issued prior to execution of this 

Contract, these General Conditions, and Specifications. Together, these documents 

comprise the Contract and all the documents are fully a part of the Contract as if attached 
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to the Contract or repeated herein. Precedence of the Contract Documents shall be as 

follows: (i) addendum(s) to the Contract Documents, (ii) the Contract, (iii) the General 

Conditions, (iv) the Scope of Work in Exhibit B, (v) the Invitation to Bid, and (vii) the 

Bid Form. 

 

23.2 This Contract represents the entire agreement between the parties in relation to the 

subject matter hereof and supersedes all prior agreements and understandings between 

such parties relating to such subject matter, and there are no contemporaneous written or 

oral agreements, terms or representation made by any party other than those contained 

herein. No verbal or written representations shall be relied upon outside the Contract 

terms and amendments. Without exception, all deletions or additions to the scope of work 

will be set forth in a written amendment to this Contract. No amendment, modification, 

or waiver of this Contract, or any part thereof, shall be valid or effective unless in writing 

signed by the party or parties sought to be bound or charged therewith; and no waiver of 

any breach or condition of this Contract shall be deemed to be a waiver of any other 

subsequent breach or condition, whether of a like or different nature. 

 

23.3 The Contractor shall, during the term of this Contract, repair any damage caused t real or 

personal property of the City and/or its tenants, wherever situated, caused by the 

intentional, reckless, or negligent acts or omissions of the Contractor’s officers, agents, 

or employees, and any subcontractors and their officers, agents, or employees, or, at the 

option of the City, the Contractor shall reimburse the City for the cost of repairs thereto 

and replacement thereof accomplished by or on behalf of the City. 

 

23.4 The Contractor warrants to the City that no work performed or materials purchased 

pursuant to the Contract, whether by, from, or through the Contractor or a subcontractor, 

shall cause any claim, lien or encumbrance to be made against any property of the City, 

and the Contractor shall indemnify and save the City harmless from and against any and 

all losses, damages including attorneys’ fees, with respect thereto. If any such claim, lien 

or encumbrance shall be filed, the Contractor shall, within thirty (30) days after notice of 

the filing thereof, cause the same to be discharged of record by payment, deposit, bond, 

an order of a court of competent jurisdiction or otherwise. This provision shall survive 

the expiration or termination of the Contract. 

 

23.5 The language of this Contract shall be construed according to its fair meaning, and not 

strictly for or against either the City or the Contractor. This Contract shall be deemed to 

be made, construed and performed according to the laws of the State of Georgia. Any 

suit or proceeding initiated for the purpose of interpreting or enforcing any provision of 

this Contract or any matter in connection therewith shall be brought exclusively in a 

court of competent jurisdiction in Dekalb County, Georgia, and the Contractor waives 

any venue objection, including, but not limited to, any objection that a suit has been 

brought in an inconvenient forum. The Contractor agrees to submit to the jurisdiction of 

the Georgia courts and irrevocably agrees to acknowledge service of process when 

requested by the City. 
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23.6 The section headings herein are for the convenience of the City and the Contractor and 

are not to be used to construe the intent of this Contract or any part thereof or to modify, 

amplify, or aid in the interpretation or construction of any of the provisions hereof. 

 

23.7 The use of any gender herein shall include all genders, and the use of any number shall be 

construed as the singular or the plural, all as the context may require. 

 

23.8 The delay or failure of the City at any time to insist upon performance of any of the 

terms, conditions, and covenants herein shall not be deemed a waiver of that breach or 

any subsequent breach or default in the terms, conditions, or covenants of this Contract. 

The Contractor shall not be relieved of any obligation hereunder on account of its 

failure to perform by reason of any strike, lockout, or other labor disturbance. 

 

23.9 If the City shall, without any fault, be made a party to any litigation commenced between 

the Contractor and a third party arising out of the Contractor’s operations and activities 

at the premises, then the Contractor shall pay all costs and reasonable attorney’s fees 

incurred by or imposed upon the City in connection with such litigation for all trial and 

appellate proceedings. The City shall give prompt notice to the Contractor of any claim or 

suit instituted against it by such third party. The provisions of this Section supplement 

and are not intended to be in lieu of the indemnification provisions of Section 5 hereof. 

The provisions of this Section shall survive the acceptance of the services and payment, 

therefore, and the expiration or earlier termination of this Contract. 

 

23.10 The City shall have the right to recover from the Contractor all of the City’s costs and 

expenses incurred in enforcing the provisions of this Contract including, but not 

limited to, (1) the cost of administrative investigation and enforcement ( including, 

without limitation, audit fees and costs, attorneys’ fees) and (2) the cost of any trial, 

appellate or bankruptcy proceeding (including, without limitation, investigation costs, 

audit fees and costs, attorney’s fees, court costs, paralegal fees and expert witness fees). 

This provision shall survive the expiration or termination of the Contract. 

 

23.11 The Contractor shall not during the term of the Contract knowingly hire or employ (on 

either a full-time or part-time basis) any employee of the City. 

23.12 The Contractor shall be required, during the term of the Contract at no additional cost to 

the City, to take such reasonable security precaution with respect to its operations at 

City Hall as the City in its discretion may from time to time prescribe. The Contractor 

shall comply with all regulations, rules, and policies of any governmental authority, 

including the City, relating to security issues. 

 

23.13 The City may, but shall not be obligated to, cure, at any time, upon five (5) days written 

notice to the Contractor (provided, however, that in any emergency situation to the City 

shall be required to give only such notice as is reasonable in light of all the 

circumstances), any default by the Contractor under this Contract; whenever the City so 

cures a default by the Contractor, all costs and expenses incurred by the 



25  

EXHIBIT A 
 
 

 

GENERAL CONDITIONS 

City in curing the default, including but not limited to, reasonable attorneys’ fees, shall be 

paid by the Contractor to the City on demand. 

 

23.14 The City shall, in its discretion, be entitled to deduct from the compensation to which the 

Contractor is otherwise entitled hereunder, an amount equal to any liabilities of the 

Contractor to the City which is then outstanding. In the event that additional work 

beyond the scope of this Contract is requested by the City Manager and it results in any 

extra charges to the City, the Contractor shall so advise the City in writing of the amount 

of the extra charges. The City is not required to pay any extra charges for additional 

work unless such work and the charges, therefore, have been approved in advance and 

have been confirmed in writing within twenty-four (24) hours by the City Manager, in 

his or her exclusive discretion. 

 

23.15 The Contractor is an Independent Contractor, and nothing contained herein shall be 

construed as making the Contractor an employee, agent, partner or legal representative of 

the City for any purpose whatsoever. The Contractor acknowledges that it does not have 

any authority to incur any obligations or responsibilities on behalf of the City and agrees 

not to hold itself out as having any such authority. Nothing contained in this Contract 

shall be construed to create a joint employer relationship between the City and the 

Contractor with respect to any employee of the Contractor or of its subcontractors. 

 

23.16 The Contractor and its subcontractors if any, shall maintain complete and accurate books 

and records in accordance with generally accepted accounting principles, consistently 

applied, and shall be in a form reasonably acceptable to the City Manager or designee. 

The Contractor and its subcontractors shall account for all expenses of any nature related 

to transactions in connection with the Contract in a manner which segregates in detail 

those transactions from other transactions of the Contractor and subcontractors and 

which support the amounts reported and /or invoiced to the City. At a minimum, the 

Contractor’s and subcontractor’s accounting for such expenses and transactions shall 

include such records in the form of electronic media compatible with or convertible to a 

format compatible with computers utilized by the City at its offices; a computer run hard 

copy; or legible microfilm or microfiche, together with access to the applicable reader. 

All such books and records and computerized accounting systems shall upon reasonable 

notice from the City be make available in Dekalb County, Georgia, for inspection, 

examination, audit and copying by the City through and by its duly authorized 

representatives at any time for up to four (4) years after the year to which books and 

records pertain. Such inspection, examination, or audit may include but is not limited to a 

review of the general input, processing and output controls of information systems, using 

read-only access, for all computerized applications used to record financial transactions 

and information. The Contractor and subcontractor shall freely lend its own assistance in 

a timely manner in making such inspection, examination, audit, or copying and, if such 

records are maintained in electronic and other machine-readable formats, shall provide 

the City and/or its representative such assistance as may be required to allow complete 

access to such records. The City Manager may require the Contractor and subcontractors 

to provide other records the City Manager, in his or her sole 
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discretion, deems necessary to enable the City to perform an accurate inspection, 

examination or audit of expenses incurred in and transactions related to performance of 

this Contract. Such records shall be provided within thirty (30) days or request thereof. 

In the event that expenses incurred or reimbursed are found by such inspection, 

examination, or audit to have been overpaid, the Contractor and its subcontractors agree 

that such amounts shall be payable to the City. If, prior to the expiration of the above-

state four (4) year record retention period, an audit or investigation is commenced 

by the City,  or any claim is made or litigation commenced relating to this Contract by the 

City, the Contractor, or third party, the Contractor shall continue to maintain all such 

records, and the City shall continue to have the right to inspect such records in the 

manner stated above, until the inspection, examination, audit, claim, or litigation is 

finally resolved (including the determination of any and all appeals or the expiration of 

time for an appeal). This provision shall survive the expiration or earlier termination of 

this Contract. In the event of any conflict between any provision of this Contract and 

generally accepted accounting principles or generally accepted auditing standards, the 

provisions of this Contract shall control even where this Contract references such 

provisions or standards. In particular, without limitation, the Contractor and 

subcontractors shall maintain all records required under this Contract to the full extent 

required hereunder, even if some or all such records would not be required under such 

generally accepted accounting principles or auditing standards. If as a result of an 

inspection, examination or audit, it is established that amounts are due from the 

Contractor to the City, the Contractor shall forthwith, upon written demand from the 

City, pay the City such amount, together with interest on the amount due at the rate of 

twelve (12%) percent per annum, or if less, the maximum rate of interest allowed by law, 

from the date such additional amounts were overpaid by the City. Further, if such 

inspection, examination or audit establishes that the Contractor has overbilled such 

amounts for any Contract period by two (2%) percent or more, then the entire expense of 

such inspection, examination or audit shall be paid by the Contractor. 

 

23.17 The Contractor and subcontractors shall prepare and provide the City with all detailed 

reports as required under the Contract on a timely basis. The City reserves the right to 

modify the reporting procedures or the form and content of any report as it deems 

necessary. 

 

23.18 There are no third-party beneficiaries to this Contract, and nothing contained herein shall 

be construed to create such. 

 

23.19 Time is of the essence for the performance of each of the Contractor’s obligations 

under this Contract. 

 

23.20 In computing any period of time established under this Contract, except as otherwise 

specified herein the word “days” when referring to a period of time is ten (10) days or 

less means business days, and when referring to a period of time that is more than ten 

(10) days means calendar days. The day of the event, from which the designated period 

of time begins to run shall not be included. A business day is any day other than 

Saturday, Sunday, or Federal, State of Georgia or City holidays. 



27  

EXHIBIT A 
 
 

 

GENERAL CONDITIONS 

 

23.21 The Contractor agrees to perform all acts and execute all supplementary instruments 

or documents which may be reasonably necessary to carry out or complete the 

transaction(s) contemplated by this Contract. 

 

23.22 The City reserves the right to further develop, improve, repair and alter the facilities and 

all roadways, and parking areas, as it may reasonably see fit, free from any and all 

liability to the Contractor for loss of business or damages of any nature whatsoever to 

the Contractor occasioned during the making of such improvements, repairs, alterations 

and additions, including, but not limited to, any damages resulting from negligence of 

the City or its employees, agents or Contractors. 

 

23.23 The Contractor and the City hereby mutually waive any claim against each other and 

their respective members, officials, officers, agents and employees for damages ( 

including damages for loss of anticipated profits) caused by any suit or proceedings 

brought by either of them or by any third party directly or indirectly attacking the validity 

of this Contract or any part thereof, or any addendum or amendment hereto, or the 

manner in which this Contract was solicited, awarded or negotiated, or arising out of any 

judgment or award in any suit or proceeding declaring this Contract, or any addendum or 

amendment hereto, null, void or voidable or delaying the same, or any part thereof, from 

being carried out. 

 

23.24 At the option of the Contractor, the products and/or services provided under the Contract 

resulting from this solicitation may be provided to other governmental agencies, 

including the State of Georgia, its agencies, political subdivisions, counties and cities 

under the same terms and conditions, including price, as such products and/or services 

are provided under this Contract. Each governmental agency allowed by the Contractor to 

purchase products and/or services in connection with this Contract shall do so 

independent of the City or any other governmental entity. Each agency shall be 

responsible for its own purchases and shall be liable only for goods and services ordered, 

received and accepted by it. The City shall have no liability to Contractor or any 

governmental agency resulting from the purchase by that agency of products and /or 

services from the Contractor in connection with this Contract. 

 

24. GRATUITIES, REBATES, OR KICKBACKS. 
24.1 GRATUITIES. It shall be unethical for any person to offer, give or agree to give 

any employee or official of the City or for any employee or the city’s Project Engineer  

or official of the City to solicit, demand, accept from another person, a gratuity, rebate, 

loan, offer of employment or other services or property of value in connection with any 

decision, approval, disapproval, recommendation or preparation of any part of a 

program requirement or a purchase request including the content of any specification or 

procurement standard, rendering of advice, investigation, auditing or in any other 

advisory capacity in any particular matter, pertaining to any program requirement or a 

Contract or subcontract, or to any solicitation or proposal therefore in any manner 

inconsistent with the State of Georgia’s Department of Administrative Services 

Gratuity Policy or the City’s policy. Rebates normally or 
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routinely offered to customers in the ordinary course of business for the purchase of 

goods and services are acceptable and are the property of the City. 

 

24.2 KICKBACK AND REBATES. It shall be unethical for any payment, gratuity, or 

offer of employment to be made by or on behalf of a subcontractor to this 

Contract to the prime contract or higher tie subcontractor, or any person 

associated therewith, as an inducement for a subcontractor or order. 

 

 

 

****** END OF GENERAL CONDITIONS*** 
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Contract Duration: 

365 calendar days 

Project Description: 

  The Trailhead & Rowland Street Pedestrian Enhancements Project has six (6) distinct 

improvements as described below including descriptions in the Construction Plans: 
 

  The “PATH Trailhead” project, located at the intersection of Mell Ave and Northern Avenue, is 

currently undeveloped with a PATH Trail that extends through the south end of the property. The 

work will generally consist of a passive park that will consist of trees, benches, bike air pump 

station and an information kiosk and exhibit that depicts the history of the Clarkston Trolley 

system and other park amenities. 
 

  Improvements to Rowland Street from Lovejoy Street to North Indian Creek will consist of 

milling, asphalt resurfacing, placement of bicyclist path symbol signs on the pavement, removing 

the three-way stop sign at Wagoner Street and installation of a traffic calming device known as an 

easabout. 
 

  Rowland Street, from North Indian Creek to Norman Street, will be converted into a multi-use 

facility that can safely accommodate a wide range of transportation uses from bikes to pedestrians 

and vehicles. The project plans provide details to reconstruct the curb line to provide a curvilinear 

road footprint with application of traffic calming devices (elongated raised speed table) to be 

utilized as a crosswalk. Sidewalks will also be constructed along most of the roadway section. 

The traffic calming device will be combined with a reduction in posted speed limit to 15 MPH 

that will improve the safety for bicyclist and pedestrians.  Driveway pruning (elimination of curb 

cuts), resurfacing, restriping and addition of street trees are included in the project plans. The 

project will tie-into the existing “HAWK Pedestrian Crossing Improvements & Right-In & Right-

Out” channelization project at North Indian Creek and Rowland Street.  
 

 The section from Market Street to Norman Street will consist of a 100% pedestrian walkway with 

bollards placed on both ends of the Rowland Street to remove all vehicular traffic. The City is 

currently in negotiations with effected property owners to remove two existing driveways onto 

Rowland Street and provide an alternate access into an office complex.  
 

 At the Norman Road/Rowland Street intersection, brick pavers, “green” color pavement 

identifying the crosswalk; including the construction of a raised landscaped center island on 

Norman Road,   to allow for safe passage for pedestrians and bicyclist to cross onto the PATH 

Trail. 
 

  Rogers Street improvements will include construction of traffic calming known as “chokers”, 

milling and resurfacing. 

Scope 

The contractor shall furnish all materials, equipment, and labor to complete the required 

construction as described in its entirety to the Project Plans and Specifications and the terms of 

this contract including all incidentals as directed by the Project Engineer for the City of 

Clarkston Unless otherwise specified all work shall be completed in accordance with Georgia 

Department of Transportation Standard Specifications (current edition), by a completion date. 
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General Notes: 

1. Work is expected to begin within five (5) calendar days of the official “Notice to Proceed”. 

2. Prior to beginning work the contractor will be required to submit a job mix formula for review 

and acceptance by the city 

3. Scheduling: On a bi-weekly basis, the Contractor shall submit a schedule of work to be 

performed two (2) weeks in advance (e.g. a two week look ahead). 

4. The contractor will notify all affected residents & stakeholders of upcoming 

c o n s t r u c t i o n  including paving, via flyers and/or door hangers 48 hours prior to 

mobilization/construction. 

5. The Contractor shall perform project housekeeping/clean-up on a daily basis: this includes 

sweeping and/or vacuuming for dust and debris along the roadway and cleaning of driveways 

if applicable. Cleanliness is a point of emphasis for the City of Clarkston 
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and our citizens and great attention must be paid to keeping the streets and properties 

affected by this work as clean and in order as possible. 

6. The Contractor’s performance will be measured based on the following: 

 Compliance with the Scope of Work  

 Cleanliness of the worksite 

 Meeting agreed upon schedule dates 

 Submission of all deliverables as specified 

7. The contractor is responsible for calling for utility locations prior to the start of work. It 

shall be the contractor’s responsibility to coordinate his work with any utility owner whom 

maybe in conflict with his work. No claims will be considered for extra compensation. 

8. Any item which must be removed during the construction work and is not specially called for 

shall be removed by the contractor. The cost shall be included in other unit price bid. No claims 

will be considered for extra compensation. 

1. All traffic control shall be provided by the contractor in accordance with GDOT’s “shelf” 

Special Provision 150. Assistance from police officers will not be provided by the City, but 

the contractor shall coordinate with the City of Clarkston Police Department to provide a 

work zone officer as needed or directed by the engineer. Traffic control costs shall be included 

in contract pay items pricing. The contractor shall maintain through traffic via single lane 

closure while also allowing adequate access to driveways and side roads. At no time will a 

street be closed completely unless approved and directed by the Engineer. Post mounted traffic 

control signs are not required. In addition to the required traffic control signs, contractor shall 

fabricate and install “ANOTHER CLARKSTON SPLOST PROJECT FOR YOU!” signs 

at each work location during active construction. Signs to include city provided seal. Signs to 

be 24 x 36 double-sided. Total of 10 signs to be fabricated and installed. City to provide 

design details. 

9. The City intends to award one contract for this work but reserves the right to divide the work 

among multiple contractors. The City reserves the right to adjust the quantities and road 

sections as it deems necessary. The unit price of the pay items shall remain the same 

regardless of whether the quantities increase or decrease.  

10. It is the intent of this contract for each unit price bid to include all labor, materials, equipment, 

tools, transportation, and supplies as required as necessary to complete the work in accordance 

with the plans, specifications as directed, and the terms of this contract. The contractor should 

verify the project quantities prior to the award. 

11. The general descriptions of each item of work are as described in the Georgia Department of 

Transportation’s standards and specifications, complete and accepted. Any conflicts which 

might occur during the course of the construction work or any conflicts which might be related 

to the compensation of any work shall be decided based on the Georgia DOT’s standards and 

specifications. No claims will be considered for extra compensation. 

12. Upon the completion of each work, any excess items which might be left over from the 

construction related work shall be removed and disposed of properly by the contractor. The 
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cost for such removal and disposal of such items will be included in other unit price bid. No 

claims will be considered for extra compensation. 

13. Under this scope, “Department”, “Engineer”, and “Resident Engineer” shall mean the “City 

of Clarkston, Georgia, Project Engineer with Collaborative Infrastructure Services, Inc. 

14. Working hours are limited to Monday to Friday, 7:00 AM to 7:00 PM. Saturday work may 

be granted as deemed appropriate by the City Manager. The contractor will have to give 

the City Manager a 72 hour notice prior to requesting  weekend work.  

15. The maximum allowable time between milling and placing new pavement will be 48 

hours unless otherwise approved by the Engineer. 

 
16. Temporary striping where required shall follow within twenty-four (24) hours of resurfacing.  

Permanent Pavement markings must be installed no sooner than 15 days after paving 

but no later than 30 days.  If the contractor fails to meet these requirements, the City will 

remove these items from the contract and deduct from the contract any additional costs 

incurred by the City regarding completing this work. 

 
17. Marking tape is permissible for temporary pavement markings on milled surfaces and freshly 

paved asphalt.  All Crosswalks shall be remarked with marking tape IMMEDIATELY 

upon milling or placement of asphalt. 
 

18. The pre-marking layout shall be approved by the City prior to temporary or permanent 

pavement marking. 

19. The City’s bike lane marking is a preformed, skid resistant thermoplastic marking, Pre-

Mark PM602006 with arrow or equivalent product on the GDOT Qualified Products List, 

QPL-74 list. Refer to the plans. 
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20. Undercut Excavation- If unsuitable material is encountered below the patch depth, the 

contractor shall remove the unsuitable material and replace it with compacted Graded 

Aggregate Base (GAB) as directed by the City’s engineer. Pay items are included for the 

excavation, disposal of the unsuitable material, placement of the GAB and compaction of the 

GAB. 

21. Manhole, Storm Drain Structures and Utility Valve Box Adjustments-It shall be the 

Contractor’s responsibility to note and mark the location of each utility valve box and manhole 

cover on the streets prior to resurfacing then locate and adjust each of these after resurfacing. 

Water utility valve adjustments may be made with adjustable rings and shall conform with 

DeKalb County Watershed standards. Sewer manhole adjustments shall be made in accordance 

with DeKalb County Watershed standards. Adjustments shall be completed within 30 days of 

paving. High and Early strength Concrete shall be used and protected from traffic for a 

minimum of 3 days with steel plates or other measures. In the event an existing casting or 

structure is found to be structurally deficient, it shall be reported to the engineer for evaluation. 

Concrete collars with black dye staining shall be used. 

22. The standard edge mill width will be 6 feet. Existing pavement shall be milled at the gutter 

line or face of granite curb to a depth equal to or greater than the depth of overlay to be 

installed at a minimum. The finished grade of the final asphalt at the gutter line shall be 

no higher than the existing finished grade or as directed by engineer. 

23. Contractor shall have all vehicles marked with their company name. 

24. The contractor at minimum will conduct, at Clarkston City Hall or other city designated 

location, one (1) overall contract pre-construction meeting shortly after award of the 

contract and one (1) additional meeting e a c h  for the paving and pavement marking 

subcontractors prior to paving & pavement marking. 

25. The City of Clarkston will not provide restroom facilities. City will require temporary 

bathroom  facilities on site. 

26. The Contract shall perform project housekeeping/clean-up on a daily basis. A 24-hour contact 

must be provided to the City of Clarkston for all issues as needed in regards to the project 

for any safety, signage, or other emergency as needed. 

27. The contractor shall obtain permission from any private property owner on whose property 

construction equipment may be parked. Failure to obtain permission from property owners 

may result in citations. Limited space for parking of equipment may be available at city owned 

parks, depending on the schedule of events throughout the year. 

28. A week prior to resurfacing with the topping asphalt mix, the contractor shall secure an 

approved signed job mix formula from the Georgia Department of Transportation for the 

topping asphalt mix used on this project. 

29. Reset Granite Curb shall consist of lifting the existing curb in areas shown on the list below, 

resetting curb such that the top of curb is 7 inches above finished pavement surface  

elevation,   



36  

EXHIBIT B 
 
 

 

SPECIFICATIONS AND SCOPE OF WORK 

4 inches of GAB as a base under the granite and placing Class B concrete on both sides of the 

granite sections where the granite sections adjoin and in the middle of each granite section 

(both sides of the granite section). Class B concrete to be used along the entire length of 

either side of the granite is NOT to be undertaken.  The cost for Reset Granite Curb will 

include the cost of all labor, equipment, and material (including GAB, Class B concrete and 

Erosion control measures) to perform this work. Erosion control measures shall be 

provided to stabilize the exposed soil at all times. The exposed soil shall be landscaped smooth, 

seeded in kind and straw shall be applied to the impacted areas. Granite curb shall  be 

re-purposed on the project  where possible and as identified on the plans.   

 

30. The City of Clarkston reserves the right to extend this contract by mutual consent for a 

limited period of time, not to exceed nine (9) months, and extend the contract for 

additional work to the awarded vendor. This action should be taken in writing prior to the 

expiration of the current contract. 

31. Proof of Commercial general liability insurance with coverage of not less than ONE 

MILLION DOLLARS ($1,000,000.00) combined single limit per occurrence, and with 

contractual liability coverage for Contractor’s covenants to and indemnification of the City 

and Collaborative Infrastructure Services under the Contract. 

 
32. All Bidders are required to submit a Bid Bond or a certified check made payable to the City 

of Clarkston in the amount of five percent (5%) of the total amount bid. The Bid Bond or 

certified check must be enclosed in the envelope with the sealed bid. 

 
33. The awarded bidder will be required to furnish a contract Performance Bond and Payment 

Bond, each in the sum of 100% of the total amount bid and provide insurance coverage as 

required by the contract documents. Bonding Company must be licensed to do business in 

Georgia, licensed to do business by the Georgia Secretary of State, authorized to do business 

in Georgia by the Georgia Insurance Department, listed in the Department of the Treasury's 

Publication of Companies Holding Certificates of Authority as Acceptable Surety on Federal 

Bonds and as Acceptable Reinsuring Companies and have an A.M. Best rating of A-V or 

higher. 

 
34. The awarded bidder will be required to submit Maintenance Bond valid for 24 months in the 

amount of one-third (1/3) of the total bid. Maintenance bond shall commence from the date 

that the city approves of the completed punch list. 

 

35. The contractor is required to reconstruct ADA ramps (and adjacent sidewalk when warranted 

to achieve ADA compliance) located within the contract resurfacing limits to be in compliance 

with GDOT Special Detail A3 (see detail in the contract). The ADA ramp work will be paid 

for under pay item 441-0108; 8 inch concrete sidewalk. 

 

******END EXIHIBIT B****** 
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INFORMATION REQUESTED TO ASSIST 

IN THE DETERMINATION OF RESPONSIBILITY 
 

Bidders shall provide the following information on attached sheets; this information shall 
be submitted with the bid in the format specified. Provide the response, to each section of 
the information, on a separate sheet of paper, preferably typewritten, and attached to the 
bid at the time it is submitted. Failure to provide information requested in complete and 
accurate detail may result in rejection of the bid. 

 

1. History and Organizational Structure of the Firm 
 

Provide a cover letter introducing the company and including the corporate name, address 

and telephone number of the corporate headquarters and local office. The name and phone 

number of one individual who will be the company’s primary contact with the City of 

Clarkston for contract negotiation and the name of the project manager. A brief 

history of the company and the present organizational structure of the firm describing the 

management organization, permanent employees by discipline, and this project’s 

coordination structure; if the firm is a partnership, indicate the name of all partners; if 

incorporated indicate where and when. If the Contractor has changed names or incorporation 

status within the last five (5) years, then please list all of such preceding organizations and a 

brief reason for the change. Contractor shall also provide a business license indicating that 

the Contractor can conduct business in Dekalb County, Georgia. Also ,  the  cont rac tor  

wi l l  be  requi red  to  purchase  a  bus iness  l i cense  in  the  c i t y each  f i sca l  

year  tha t  work  i s  occurr ing in  the  ci t y.  Further, Contractor shall provide 

documentation showing that the Contractor is properly registered to conduct business in 

the State of Georgia. Contractor acknowledges and agrees that any business license and 

registration must remain current for the duration of the contract and such documents 

are material term to this agreement. 

2. References 
 

List as references (names, addresses, contact persons and phone numbers) a minimum of 

two (2) government municipalities or other clients of similar size and nature to City of 

Clarkston for which a project comparable to the scope of this project was completed. 

GDOT pre-qualification is not required by the City for this project but projects similar in 

type and size must be included as references.  

3. Subcontractors 
 

Indicate the names and addresses and degree of utilization of any and all subcontractors 

which would be used in the performance of this contract. 

4. Previous Default 
 

Indicate if you or any predecessor organization have ever defaulted on a contract or denied 

a bid due to non-responsibility to perform. If so, provide the facts and circumstances. If your 

firm or any successor organization is now involved in any litigation or in the past ten (10) 

years have been involved in litigation with owners, please list the parties to the litigation, the 

civil action number and a brief explanation of the matter. 
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BONDING REQUIREMENTS 

Each bid must be accompanied with a BID BOND (bond only: certified checks or other forms 

are not acceptable) in an amount equal to five percent (5%) of the base bid, payable to the City of 

Clarkston. Said bid bond guarantees the bidder will enter into a contract to construct the project 

strictly within the terms and conditions stated in this bid and in the bidding and contract 

documents, should the construction contract be awarded. 

The Successful Bidder shall be required to furnish a bond for the faithful performance on the 

contract and a bond to secure payment of all claims for materials furnished and/or labor 

performed in performance of the project, both in amounts equal to one hundred percent (100%) 

of the contract price. 

The Successful Bidder shall also be required to furnish a Maintenance Bond, in the amount of 

one-third (1/3) of the contract price, guaranteeing the repair or replacement caused by defective 

workmanship or materials for a period of two (2) years from the completion and approval by 

the city of the punch list. 

Bonds shall be issued by a corporate surety appearing on the Treasury Department’s most current 

list (Circular 570 as amended) and be authorized to do business in the State of Georgia. 

Date of Bond must not be prior to date of Contract. If Contractor is a Partnership, all partners 

shall execute Bond. 
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BID BOND 

KNOW ALL MEN BY THESE PRESENTS, THAT     

(Name of Contractor)     

(Address of Contractor) at 
 
 

 

 

(Corporation, Partnership and or Individual) hereinafter called Principal, and    
 
 

 

(Name of Surety) 

 
 

 

(Address of Surety 
 

A corporation of the State of _, and a surety authorized by law to do 

business in the State of Georgia, hereinafter called Surety, are held and firmly bound unto 
 

City of Clarkston, Georgia 
City Annex 

1055 Rowland Street 

Clarkston, Georgia 30012 
 

herein after referred to as Obligee, in the penal sum 

of Dollars ($ ) in lawful money 

of the United States, for the payment of which sum well and truly to be made, we bind 

ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by 

these presents. 

 

WHEREAS, the Principal is about to submit, or has submitted, to the City of Clarkston, 

Georgia, a proposal for furnishing materials, labor and equipment for: 
 

Invitation to Bid, SPLOST 04  

Pedestrian Enhancements 

Trailhead & Rowland Street 
 

WHEREAS, the Principal desires to file this Bond in accordance with law in lieu of a certified 

Bidder’s check otherwise required to accompany this Proposal. 

 

NOW, THEREFORE, the conditions of this obligation are such that if the bid is accepted, the 

Principal shall within ten days after receipt of notification of the acceptance execute a Contract 

in accordance with the Bid and upon the terms, conditions, and prices set forth in the form and 

manner required by the City of Clarkston, Georgia, and execute a sufficient and satisfactory 

Performance Bond and Payment Bond payable to the City of Clarkston, Georgia, each in an 

amount of 100% of the total Contract Price, in form and with security satisfactory to said the 

City of Clarkston, Georgia, and otherwise, to be and remain in full force and virtue in law; and 

the Surety shall, upon failure of the Principal to comply with any or all of the foregoing 

requirements within the time specified above, immediately pay to the City of Clarkston, 



38  

EXHIBIT D 

BOND DOCUMENTS 

Georgia, upon demand, the amount hereof in good and lawful money of the United States of 

America, not as a penalty, but as liquidated damages. 

 

PROVIDED, FURTHER, that Principal and Surety agree and represent that this bond is executed 

pursuant, to and in accordance with the applicable provisions of the Official Code of Georgia 

Annotated, as Amended, including, but not limited to, O.C.G.A. SS 13-10-1, et. Seg. And SS 36- 

86-101, et. Seg. And is intended to be and shall be constructed as a bond in compliance with the 

requirements thereof. 
Signed, sealed, and dated this day of A.D., 20_       

 

ATTEST: 

  _ 
(Principal Secretary) (Principal) 

 

(SEAL) BY:    
 
 

   

(Witness to Principal) (Address) 
 
 

 

(Address) 
 

 

(Surety) 
 

ATTEST 

BY:     

(Attorney-in-Fact) and Resident Agent 
 

 

(Attorney-in-Fact) 
 

(Seal) 

(Address) 
 

 

(Witness as to Surety) 

 
 

(Address) 
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PAYMENT BOND 

 
KNOW ALL MEN BY THESE PRESENTS: THAT 

 

 
 

(Name of Contractor) 
 

 
 

(Address of Contractor) 
 

 
 

(Corporation, Partnership or Individual) 
 

 
 

Hereinafter called Principal, and 
 

 
 

(Name of Surety) 
 

 
 

(Address of Surety) 

 
A Corporation of the State of and a surety authorized by law to do business 

in the State of Georgia, hereinafter called Surety, are held and firmly bound unto: 

 
The City of Clarkston Georgia 

 
 

(Name of Obligee) 

 
City Annex, 1055 Rowland Street; Clarkston, Georgia 30021 

 
 

(Address of Obligee) 

 
Hereinafter referred to as Obligee; for the use and protection of all subcontractors and all persons 

supplying labor, services, skill, tools, machinery, materials and/or equipment in the prosecution of the 

work provided for in the contract hereinafter referred to in the full and just sum of 

  Dollars ($ ) in lawful money of the United States, for 

the payment of which sum well and truly to be made, the Principal and Surety bind themselves, their, and 

each of their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 

presents. 

 
The condition of this obligation is such, as whereas the Principal entered into a certain contract, hereto 

attached, with the Obligee, dated   for . 
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NOW, THEREFORE, the conditions of this obligation are such that if the Principal shall well, truly, and 

faithfully perform said Contract in accordance to its terms, covenants, and conditions, and shall promptly 

pay all persons furnishing labor, materials, services, skill, tools, machinery and/or equipment for use in 

the performance of said Contract, then this obligation shall be void; otherwise, it shall remain in full force 

and effect. 

 
All persons who have furnished labor, materials, services, skill, tools, machinery and/or equipment for 

use in the performance of said Contract shall have a direct right of action on this Bond, provided payment 

has not been made in full within ninety (90) days after the last day on which labor was performed, 

materials service, skill, tools, machinery, and equipment furnished or the subcontract completed. 

 
PROVIDED FURTHER, that said Surety to this Bond, for value received, hereby stipulates and agrees 

that no change, extension of time, alterations, or additions, to the terms of the Contract or to the Work to 

be performed thereunder shall in any way affect its obligation on this bond, and it does hereby waive 

notice of any such change, extension of time, alterations, or additions to the terms of the Contract or to the 

work to be performed thereunder. 

 
PROVIDED, HOWEVER, that no suit or action shall be commenced hereunder by any person furnishing 

labor, materials, services, skill, tools, machinery, and /or equipment having a direct contractual 

relationship with a subcontractor, but no contractual relationship express or implied with the Principal: 

 
Unless such person shall have given notice to the Principal within 120 days after such person did, or 

performed the last of the work or labor, or furnished the last of the materials, services, skill, tools, 

machinery and/or equipment for which claim is made, stating with substantial accuracy the amount 

claimed and the name of the party to whom the materials, services, skill, tools, machinery, and/or 

equipment were furnished, or for whom they work or labor was done or performed. Such a notice shall be 

served by mailing the same by registered mail, postage prepaid, in an envelope addressed to the Principal, 

at any place where an office is regularly maintained for the transaction of business, or served in any 

manner in which legal process may be served in the State in which the aforesaid project is located, save 

that such service need not be made by a public officer, and a copy of such notice shall be delivered to the 

Obligee, to the person and at the address provided for in the Contract, within five days of the mailing of 

the notice to the Principal. 

 
PROVIDED FURTHER, that any suit under this Bond must be instituted before the expiration of one 

year after the acceptance of the public works covered by the Contract by the proper authorities. 

 
PROVIDED FURTHER, that Principal and Surety agree and represent that this bond is executed pursuant 

to and in accordance with the applicable provision of the Official Code of Georgia Annotated, as 

amended, including, but not limited to, O.C.G.A. SS 13-10-1, et. Eq. and SS 36-86-101, et. Seg., and is 

intended to be and shall be construed as a bond in compliance with the requirements, therefore. 
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Signed, sealed, and dated this day of , 2020 

ATTEST: 

 

 
   

(Principal Secretary) (Principal) 

(Seal) 

 
By:   

 

 
   

(Witness to Principal) (Address) 
 

 

(Surety) 
 

 
ATTEST BY: 

 

 

 
 

   

Agent 
 

 

 
 

 

(Attorney-in-Fact) 

(Seal) 

 
 

(Address) 
 

 

 
 

 

(Witness as to Surety) 
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PERFORMANCE BOND 

 
KNOW ALL MEN BY THESE PRESENTS: THAT 

 
 

(Name of Contractor) 
 

 
 

 

(Address of Contractor) 

 
 

(Corporation, Partnership or Individual) 
 

 

 
 

 

Hereinafter called Principal, and 
 
 

 

 

(Name of Surety) 
 

 

 
 

 

 

(Address of Surety) 

 

 

A Corporation of the State of and a surety authorized by law to do business in the 

State of Georgia, hereinafter called Surety, are held and firmly bound unto: 

The City of Clarkston, Georgia 

 
 

(Name of Obligee) 

 
City Annex; 1055 Rowland Street, Clarkston, GA. 30012 

 
 

(Address of Obligee) 
 

Hereinafter referred to as Obligee; are held firmly bound unto said Obligee and all persons doing work or 

furnishing skill, tools, machinery, supplies, or material under or for the purpose of the Contract 

hereinafter referred to, in the penal sum of: Dollars ($ ), 

in lawful money of United States, for the payment of which sum well and truly to be made, we bind 

ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these 

presents. 

The condition of this obligation is such, as whereas the Principal entered into a certain contract, hereto 

attached, with the Obligee, dated for: . 
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NOW THEREFORE, the conditions of this obligation are such that if the above-bound Principal shall 

well, truly, fully and faithfully perform said contract according to its terms, covenants, conditions, and 

agreements of said contract during the original term of said contract and any extensions thereof that may 

be granted by the oblige, with or without notice to the Surety, and during the life of any guaranty required 

under the contract, and shall also well and truly perform and fulfill all the undertakings, covenants, terms, 

conditions and agreement of any and all duly authorized modifications of said contract that may hereafter 

be made, then his obligation shall be void, otherwise to remain in full force and effect. 

PROVIDED FURTHER, that said Surety to this Bond, for value received, hereby stipulates and agrees 

that no change, extension of time, alterations, or additions to the terms of the Contract or to the Work to be 

performed thereunder shall in any way affect its obligation on this bond, and it does hereby waive notice 

of any such change, extension of time, alterations, or additions to the terms of the Contract or to the    

work to be performed thereunder. 

PROVIDED FURTHER, that Principal and Surety agree and represent that this bond is executed pursuant 

to and in accordance with the applicable provisions of the Official Code of Georgia Annotated, as 

amended, including but not limited t. O. C.G.A. SS 13-10-1 et. Eq. and SS 36-86-101, et Seg., and is 

intended to be and shall be construed as a bond in compliance with the requirements thereof. 

Signed, sealed, and dated this _day of , 2019 

ATTEST: 

 

 
 

(Principal) 
 

 
 

(Principal Secretary) 

(Seal) 

 
By:    

 

 

 
 

 

(Witness to Principal) 
 

 
 

(Address) 
 

 
 

(Surety) 
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(Attorney-in-Fact) and Resident Agent 
 

 
 

(Attorney-in-Fact) 

 

 
(Seal) 

 
 

(Address) 
 

 
 

(Witness as to Surety) 
 

 

 
 

 

(Address) 



45  

EXHIBIT D 

BOND DOCUMENTS 

MAINTENANCE BOND 

 

PROJECT NO:    

BOND NO:     

 

KNOW ALL MEN BY THESE PRESENTS that we, as Principal, and 

  as Surety, are held and firmly bound unto the CITY OF 

CLARKSTON, GEORGIA, as Obligee in the sum of one-third of the contract bid for the 

payment of which said Principal and Surety bind themselves, their heirs, administrators, 

executors, successors and assigns jointly and severally, firmly by these presents. 

 
WHEREAS, the Principal has entered into an agreement with the City of Clarkston for the Pedestrian 

Enhancement – Trailhead & Rowland Street Project. Said work has now been completed and the 

Obligee desires a maintenance bond guarantee said streets and improvements for a period of two 

(2) years 

beginning and ending . 

 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Principal shall 

fully indemnify and save harmless the City of Clarkston from any and all loss, costs, expenses or 

damages, for any repairs or replacements required because of defective workmanship or materials 

in said construction, then this obligation shall be null and void; otherwise to be and remain in full 

force and effect as to any such claim arising within one year from the completion of said 

construction as set forth in said agreement. 

 
Signed, sealed and dated this day of _, 2020 

Witness: 

 
 

(Principal) 
 

 
 

(Name of Surety Company) 
 

 
 

(Attorney-in-fact) 
 

 

 
 

End of Exhibit D. 
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EXHIBIT E 

GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT AFFIDAVIT 

 
Contractor(s) Name:    

Address:    

 

By executing this affidavit, the undersigned person or entity verifies its compliance with O.C.G.A. § 13- 

10-91, stating affirmatively that the individual, firm, or corporation which is registered with, is authorized 

to participate in, and is participating in the federal work authorization program commonly known as E- 

Verify,* in accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91. 

 
The undersigned person or entity further agrees that it will continue to use the federal work authorization 

program throughout the contract period, and it will contract for the physical performance of services in 

satisfaction of such contract only with subcontractors who present an affidavit to the undersigned with the 

information required by O.C.GA. § 13-10-91(b). 

 
The undersigned person or entity further agrees to maintain records of such compliance and provide a 

copy of each such verification to the City of Clarkston within five (5) business days after any 

subcontractor(s) is/are retained to perform such service. 

 

 
   

E Verify TM  Company Identification Number Date of Authorization 
 

 

 
   

BY: Authorized Officer or Agent Date 

(Name of Person or Entity) 

 
SUBSCRIBED AND SWORN BEFORE 

ME ON THIS THE 

 
  DAY OF , 202_ 

 

 
 

 

Notary Public 

 
My Commission Expires:      

[NOTARY SEAL] 

 

* or any subsequent replacement operated by the United States Department of Homeland Security or 

any equivalent federal work authorization program operated by the United States Department of 

Homeland Security to verify information of newly hired employees, pursuant to the Immigration Reform 

and Control Act of 1986 (IRCA), P.L. 99-603. 
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Subcontractor Affidavit under O.C.G.A. § 13-10-91(b)(3) 

 

By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A. § 

13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the 

physical performance of services under a contract with (name of contractor) on behalf of (name of 

public employer) has registered with, is authorized to use and uses the federal work authorization 

program commonly known as E-Verify, or any subsequent replacement program, in accordance with 

the applicable provisions and deadlines established in O.C.G.A. § 13-10-91. Furthermore, the 

undersigned subcontractor will continue to use the federal work authorization program throughout 

the contract period and the undersigned subcontractor will contract for the physical performance of 

services in satisfaction of such contract only with sub-subcontractors who present an affidavit to the 

subcontractor with the information required by O.C.G.A.§ 13-10-91(b). Additionally, the 

undersigned subcontractor will forward notice of the receipt of an affidavit from a sub-subcontractor 

to the contractor within five business days of receipt. If the undersigned subcontractor receives 

notice that a sub-subcontractor has received an affidavit from any other contracted sub- 

subcontractor, the undersigned subcontractor must forward, within five business days of receipt, a 

copy of the notice to the contractor. Subcontractor hereby attests that its federal work authorization 

user identification number and date of authorization are as follows: 
 

 
 

Federal Work Authorization User Identification Number 
 

 
 

Date of Authorization 
 

 
 

Name of Subcontractor 
 

 
 

Name of Project 
 

 
 

Name of Public Employer 
 

SUBSCRIBED AND SWORN 

BEFORE ME ON THIS THE 

 

  DAY OF  , 202_ 
 

[NOTARY SEAL] 
 

Notary Public 

 

My Commission Expires:      
 

 

End of Exhibit E. 



48  

 

 
 

EXHIBIT F 

DRUG-FREE WORKPLACE 
 

The undersigned certifies that the provisions of Code Sections 50-24-1 through 50-24-6 of the Official 

Code of Georgia Annotated, relating to the “Drug-free Workplace Act”, have been complied with in full. 

The undersigned further certifies that: 

 

(1) A drug-free workplace will be provided for the Contractor’s employees during the 

performance of the Contract; and 

 

(2) Each Contractor who hires a subcontractor to work in a drug-free workplace shall secure from 

the subcontractor the following written certification: 

“As part of the subcontracting agreement with (Contractor), 

  (subcontractor) certifies to the Contractor that a drug-free 

workplace will be provided for the subcontractor’s employees during the performance of this Contract 

pursuant to paragraph (7) of the subsection (b) of Code Section 50-24-03.” 

 

Also, the undersigned further certifies that he/she will not engage in the unlawful manufacture, sale, 

distribution, dispensation, possession, or use of a controlled substance or marijuana during the 

performance of the Contract. 

 

 
 

 

Company Name 
 
 

 

BY: Authorized Officer or Agent Date 

(Contractor Signature) 

 

 
 

 

Title of Authorized Officer or Agent of Contractor 
 

 

 
 

Printed Name of Authorized Officer or Agent 

 

 

End of Exhibit F. 
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By executing this affidavit under oath, as an applicant for a City of Clarkston, Georgia Business License 

or Occupation Tax Certificate, Alcohol License, Taxi Permit, execution of contract or other public 

benefit as referenced in O.C.G.A. § 50-36-1, I am stating the following with respect to my application 

for a City of Clarkston license/permit and /or contract for 

 
 

[ Name of natural person applying on behalf of individual, business, corporation, partnership, or other 

private entity]: 

1.   I am a United States citizen 

OR 

2.   I am a legal permanent resident 18 years of age or older or I am an 

otherwise qualified alien or non-immigrant under the Federal Immigration and Nationality Act 18 

years of age or older and lawfully present in the United States. * 

 
In making the above representation under oath, I understand that any person who knowingly and willfully 

makes a false, fictitious, or fraudulent statement or representation in an affidavit shall be guilty of a 

violation of O.C.G.A. § 16-10-20. 

Signature of Applicant:    

Date:    

 

Printed Name:    

 

* Alien Registration number for non-citizens:    

 

** PLEASE INCLUDE A COPY OF YOUR PERMERMANENT RESIDENT CARD, 

EMPLOYMENT AUTHORIZATION, GREEN CARD, PASSPORT WITH A COPY OF YOUR 

DRIVER LICENSE, OR OTHER DOCUMENTATION AS ALLOWED UNDER THE LAW IF 

YOUR ARE A LEGAL PERMANENT RESIDENT (#2). 

 
Subscribed and Sworn Before Me, this the day of , 20___’ 

Notary Public: 

 
 

My Commission Expires: 
 

 

* Note: O.C.G.A.§ 50-36-1(e)(2) requires that aliens under the Federal Immigration and Nationality Act, 

Title 8 U.S.C., as amended, provide their alien registration number. Because legal permanent residents are 

included in the Federal definition of “alien”, legal permanent residents must also provide their alien 

registration number. Qualified aliens that do not have an alien registration number may supply another 

identifying number below: 
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EXHIBIT H 

REFERENCES 

SPLOST 04, PEDESTRIAN ENHANCEMENTS – TRAILHEAD & ROWLAND ST 
 

Please provide as references, the names of at least three (3)  clients you have provided similar 

services for at least three (3) years; inclusive of one client that includes streetscape and park 

improvements.  

 

 

1. Company Name:     
 

Address:     
 

Contact: Phone:     
 

 

2. Company Name:     
 

Address:     
 

Contact: Phone:     
 

 

3. Company Name:     
 

Address:     
 

Contact: Phone:   
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EXHIBIT H 

SUBCONTRACTORS 
SPLOST 04, PEDESTRIAN ENHANCEMENTS – TRAILHEAD & ROWLAND ST 

 
 

 

Please provide the names, address, contact name and phone number of all Subcontractors that 

will be utilized by the Contractor for the duration of any resulting award. 

 

 

1. Company Name:     
 

Address:     
 

Contact: Phone:     
 

 

2. Company Name:     
 

Address:     
 

Contact: Phone:     
 

 

3. Company Name:     
 

Address:     
 

Contact: Phone:     
 
 

4. Company Name:     
 

Address:     
 

Contact: Phone:     
 
 

5. Company Name:     
 

Address:       

Contact: Phone:    

 

 
 

End of Exhibit H. 
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SPLOST 04, PEDESTRIAN ENHANCEMENTS – TRAILHEAD & ROWLAND ST 

 

 

The undersigned bidder or agent, being duly sworn on oath, says that he/she has not, nor has any 

other member, representative, or agent of the firm, company, corporation or partnership 

represented by him, entered into any combination, collusion or agreement with any person 

relative to the price to be bid by anyone at such letting nor to prevent any person from bidding 

nor to include anyone to refrain from bidding, and that this bid is made without reference to any 

other bid and without any agreement, understanding or combination with any other person in 

reference to such bidding. 

 

He/She further says that no person or persons, firms, or corporation has, have or will 

receive directly or indirectly, any rebate, fee gift, commission or thing of value on account 

of such sale. 

OATH AND AFFIRMATION 

 

I HEREBY AFFIRM UNDER THE PENALTIES FOR PERJURY THAT THE FACTS AND 

INFORMATION CONTAINED IN THE FOREGOING BID FOR PUBLIC WORKS ARE 

TRUE AND CORRECT. 

 

Dated this day of ,    
 
 

 

(Name of Organization) 

 
 

(Title of Person Signing) 

 
 

 

(Signature) 

 
 

 

(Bid Number) 

 

ACKNOWLEDGEMENT 

STATE OF ) 

COUNTY OF ) 
 

Before me, a Notary Public, personally appeared the above named and swore that the statements 

contained in the foregoing document are true and correct. 

 

Subscribed and sworn to me this day of _ , . 
 

 
 

Notary Public Signature 

 

My Commission Expires:_   

 

 

       End of Exhibit I.  
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SPLOST 04, PEDESTRIAN ENHANCEMENTS – TRAILHEAD & ROWLAND ST 

 

 

City of Clarkston; DeKalb County 

SPLOST 4B - PATH TRAILHEAD IMPROVEMENTS 

ITEM 

CODE 

ITEM DESCRIPTION QTY UNIT 

ITEM 

UNIT 

PRICE 

COST 

151-1000 MOBILIZATION 1 LS     

210-0100 GRADING COMPLETE 1 LS     

310-5040 GR AGGR BASE CRS, 4 INCH, INCL 

MATL 

141 SY     

441-0104 CONC SIDEWALK, 4 IN 110 SY     

515-2015 GALV STEEL PIPE HANDRAIL 30 LF     

550-1080 STORM DRAIN PIPE, 8 IN, H 1-10 

HDPE 

56 LF     

607-4100 STONE SEAT WALL 270 SF     

610-2815 REM CONC SIDEWALK 32 SY     

643-8200  BARRIER FENCE (ORANGE), 4 FT 

TREE PROTECTION FENCE 

247 LF     

643-8210 WOOD PRIVACY FENCE (6' HT.) 168 LF     

643-8300 ORNAMENTAL FENCE (3' HT.) 126 LF     

668-7008 DRAIN INLET, 8 IN WITH BEEHIVE 

GRATE 

1 EA     

700-9300  ZOYSIA JAPONICA `EMERALD` 505 SY     

702-0063 AZALEA ENCORE `AUTUMN 

TWIST` TM 

19 EA     

702-0106 CALLICARPA AMERICANA 8 EA     

702-0118 CAREX EBURNEA 12 EA     

702-0140 CERCIS CANADENSIS 

`APPALACHIAN RED` 

2 EA     

702-0180 CORNUS FLORIDA `CHEROKEE 

PRINCESS` 

3 EA     

702-0269  FESTUCA GLAUCA `BEYOND 

BLUE` 

15 EA     
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702-0479 ITEA VIRGINICA `LITTLE HENRY` 

TM 

8 EA     

702-0487 JUNCUS EFFUSUS 13 EA     

702-0520 JUNIPERUS VIRGINIANA 3 EA     

702-0630  MAGNOLIA GRANDIFLORA 

`BRACKENS BROWN BEAUTY` 

3 EA     

702-0682 NARCISSUS X `POLAR ICE` 88 EA     

702-0684  ILEX X `NELLIE R STEVENS` 14 EA     

702-0886 QUERCUS LYRATA 5 EA     

754-4001 RELOCATE TRASH RECEPTACLE 1 EA     

754-5000 BENCH 1 EA     

754-5001 RELOCATE BENCH 2 EA     

754-6000 BIKE RACK 2 EA     

754-6001 BIKE REPAIR STATION 1 EA     

754-7000 PET WASTE STATION 1 EA     

NA GATEWAY MARKER 1 LS     

NA 8" FES 1 EA     

NA CONCRETE STAIRS 66 LF     

NA INTERPRETIVE MARKER 1 EA     

                                                       SUBTOTAL - 1 $ 

BIOSWALE PLAZA 

232-0001 RAIL FABRICATION 69 LF     

441-9998 CONCRETE CROSS TIES  51 LF     

999-0060  BIORETENTION SOIL 22 CY     

222-2001 AGGREGATE DRAINAGE COURSE, 

TP 1 

15 CY     

900-0037 CONCRETE PAVERS ON CONC 

BASE 

52 SF     

                                                       SUBTOTAL - 2 $ 

ADDITIONAL ITEMS IF ORDERED BY THE ENGINEER 
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NA REMOVAL OF UNSUITABLE 

MATERIAL AND REPLACEMENT 

WITH SUITABLE EARTH 

MATERIAL 

50 CY     

NA REMOVAL OF UNSUITABLE 

MATERIAL AND REPLACEMENT 

WITH GRADED AGGREGATE BASE 

50 CY     

310-1101 GR AGGR BASE CRS, INCL MATL 10 TN     

                                                               SUBOTAL -3 $ 

I.          Subtotal 1, 2 &3 (SPLOST 4B) $ 

 
 

City of Clarkston; DeKalb County 

SPLOST 4B+C - EROSION CONTROL ALL AREAS 

ITEM 

CODE 

ITEM DESCRIPTION QTY UNIT 

ITEM 

UNIT 

PRICE 

COST 

 163-0232 TEMPORARY GRASSING 0.2 AC     

 163-0240 MULCH 40 TN     

 163-0300 CONSTRUCTION EXIT 1 EA     

 163-0550 CONSTRUCT AND REMOVE INLET 

SEDIMENT TRAP 

15 EA     

 165-0010 MAINTENANCE OF TEMPORARY 

SILT FENCE, TP A 

130 LF     

 165-0101 MAINTENANCE OF 

CONSTRUCTION EXIT 

1 EA     

 165-0105 MAINTENANCE OF INLET 

SEDIMENT TRAP 

91.32 EA     

 171-0010 TEMPORARY SILT FENCE, TYPE A 130 LF     

I.                        Subtotal (SPLOST 4B & 4C) $ 
 

City of Clarkston; DeKalb County 

SPLOST 4C - ROWLAND STREET IMPROVEMENTS (REPAVING) 

ITEM 

CODE 

ITEM DESCRIPTION QTY UNIT  

ITEM 

UNIT 

PRICE 

COST 

150-1000 TRAFFIC CONTROL 1 LS     
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151-1000 MOBILIZATION/GRADING 

COMPLETE 

1 LS     

432-0210 MILL ASPH CONC PVMT, 2 1/2 IN 

DEPTH 

4324 SY     

402-3130  RECYCLED ASPH CONC 12.5 MM 

SUPERPAVE, 

GP 2 ONLY, INCL BITUM MATL & H 

LIME, 220 LB/SY 

475 TN     

611-8050 ADJUST MANHOLE TO GRADE 5 EA     

413-0750 TACK COAT 519 GL     

636-1041 HIGHWAY SIGNS, TP 1 MATL, REFL 

SHEETING, TP 9 

54 SF     

636-2070 GALV STEEL POSTS, TP 7 117 LF     

 653-0105 PAVEMENT MARKING, BIKE 

SHARED LANE SYMBOL 

16 EA     

 653-1704 THERMOPLASTIC SOLID TRAF 

STRIPE, 24 IN, WHITE 

24 LF     

652-9000  TRAFFIC STRIPE, GREEN 14 SY     

NA TRAFFIC CALMING 1 LS     

III.                        Subtotal (SPLOST 4C) $ 

 

 

City of Clarkston; DeKalb County 

SPLOST 4C - ROWLAND STREET ROAD DIET/SHARED STREET 

ITEM 

CODE 

ITEM DESCRIPTION QTY UNIT 

ITEM 

UNIT 

PRICE 

COST 

150-1000 TRAFFIC CONTROL 1 LS     

151-1000 MOBILIZATION 1 LS     

210-0100 GRADING COMPLETE 1 LS     

222-2001 AGGREGATE DRAINAGE COURSE, 

TP 1 

45 CY     
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402-3130  RECYCLED ASPH CONC 12.5 MM 

SUPERPAVE, 

GP 2 ONLY, INCL BITUM MATL & H 

LIME, 660 LB/SY - 6" shared area 

215 TN     

402-3130  RECYCLED ASPH CONC 12.5 MM 

SUPERPAVE, 

GP 2 ONLY, INCL BITUM MATL & H 

LIME, 220 LB/SY - Street repaving 

252 TN     

432-0210 MILL ASPH CONC PVMT, 2 1/2 IN 

DEPTH 

1833 SY     

437-1300 STRAIGHT GRANITE CURB, 5 IN X 16 

IN, TP A 

2780 LF     

437-1301 STRAIGHT GRANITE CURB, 5 IN X 16 

IN, TP A - WIER NOTCH 

40 LF     

441-0006 CONC SLOPE PAV, 6 IN - BIOSWALE 

APRONS 

23 SY     

441-0018  DRIVEWAY CONCRETE, 8 IN TK 140 SY     

441-0104  CONC SIDEWALK, 4 IN 1538 SY     

441-0740 CONCRETE MEDIAN, 4 IN 50 SY     

441-5002 CONCRETE HEADER CURB, 6 IN, TP 

2 

248 LF     

441-5025 CONCRETE HEADER CURB, 4 IN, TP 

9 

404 LF     

441-6012 CONC CURB & GUTTER, 6 IN X 24 IN, 

TP 2 

33 LF     

500-9999 CLASS B CONC, BASE OR PVMT 

WIDENING - PAVER CROSSWALK 

BASE 

8 CY     

500-9999 CLASS B CONC, BASE OR PVMT 

WIDENING - GRANITE CURB BASE 

68 CY     

515-2015 GALV STEEL PIPE HANDRAIL 13 LF     

550-1180 STORM DRAIN PIPE, 18 IN, H  1-10 

(HDPE) 

572 LF     

550-1180 STORM DRAIN PIPE, 18 IN, H  1-10 

(RCP) 

91 LF     

607-4100 STONE SEAT WALL 172 SF     

610-0001 TREE REMOVAL - OVER 12" DBH 3 EA     

610-0002 TREE REMOVAL - UNDER 12" DBH 6 EA     

610-0400 REM CONC HDR CURB ALL SIZES 229 LF     
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610-0401 REMOVE AND SALVAGE GRANITE 

CURB - SURRENDER TO CITY 

2553 LF     

610-2815 REM CONC SIDEWALK 47 SY     

611-8050 ADJUST MANHOLE TO GRADE 3 EA     

611-8055 ADJUST MINOR STRUCTURE TO 

GRADE (CLEANOUTS) 

2 EA     

611-8120 ADJUST WATER METER BOX TO 

GRADE 

8 EA     

611-8140 ADJUST WATER VALVE BOX TO 

GRADE 

5 EA     

636-1041 HIGHWAY SIGNS, TP 1 MATL, REFL 

SHEETING, TP 9 

58 SF     

636-2070 GALV STEEL POSTS, TP 7 100 LF     

652-9000  TRAFFIC STRIPE, GREEN 44 SY     

653-0105 PAVEMENT MARKING, BIKE 

SHARED LANE SYMBOL 

3 EA     

653-0250 THERMOPLASTIC PVMT MARKING, 

WORD, TP 5 

2 EA     

653-0299 THERMOPLASTIC PVMT MARKING, 

WORD, CUSTOM, 25 SF EA 

2 EA     

653-1501 THERMOPLASTIC SOLID TRAF 

STRIPE, 5 IN, WHITE 

4690 LF     

653-1502 THERMOPLASTIC SOLID TRAF 

STRIPE, 5 IN, YELLOW - Norman Rd 

321 lf     

653-1704 THERMOPLASTIC SOLID TRAF 

STRIPE, 24 IN, WHITE 

27 LF     

653-1706 THERMOPLASTIC SOLID TRAF 

STRIPE, 24 IN, YELLOW 

81 lf     

653-1804 THERMOPLASTIC SOLID TRAF 

STRIPE, 8 IN, WHITE 

1031 lf     

653-6004 THERMOPLASTIC TRAF STRIPING, 

WHITE - speed table triangles 

2 SY     

668-7018 DRAIN INLET, 18 IN (NYLOPLAST 

INLET WITH GRATE) 

2 ea     

668-7019 DRAIN INLET, 18 IN (NYLOPLAST 

INLET WITH GRATE) 

6 ea     

700-9300 SOD 1885 SY     
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702-0058 ASCLEPIAS TUBEROSA 'HELLO 

YELLOW' 

336 EA     

702-0117 CAREX EBURNEA 76 EA     

702-0140 CERCIS CANADENSIS 7 EA     

702-0269 FESTUCA GLAUCA 99 EA     

702-0479  ITEA VIRGINICA 60 EA     

702-0487 JUNCUS EFFUSUS 70 EA     

702-0542 LAGERSTROEMIA X `BILOXI` 2 EA     

702-0678 MUHLENBERGIA CAPILLARIS 13 EA     

702-0679 MUHLENBERGIA CAPILLARIS 

`WHITE CLOUD` 

146 EA     

702-0700 NYSSA SYLVATICA 11 EA     

900-0037 CONCRETE PAVERS - MEDIAN 

ISLANDS 

249 SF     

900-0038 CONCRETE PAVERS - CROSSWALK 638 SF     

900-0526 BOLLARDS 4 ea     

900-0527  REMOVABLE BOLLARDS 2 ea     

900-0528 GRANITE BOLLARDS WITH CHAIN 8 ea     

900-0529 GRANITE BOLLARDS 4 ea     

702-9025 LANDSCAPE MULCH 500 SY     

708-1000 PLANT TOPSOIL - BIORETENTION 

SOIL 

130 CY     

NA CONCRETE STAIRS 46 LF     

NA CHASMANTHIUM LATIFOLIUM 480 EA     

NA LANDSCAPE BOULDERS 10 TN     

                 SUBTOTAL  -1 (SPLOST 4C) $ 

HILL STREET 

402-3130  RECYCLED ASPH CONC 12.5 MM 

SUPERPAVE, 

GP 2 ONLY, INCL BITUM MATL & H 

LIME, 220 LB/SY - Hill Street Repaving 

72 TN     

432-0210 MILL ASPH CONC PVMT, 2 1/2 IN 

DEPTH 

1833 SY     
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437-1300 STRAIGHT GRANITE CURB, 5 IN X 16 

IN, TP A 

352 LF     

437-2600 CIRCULAR GRANITE CURB, 5 IN X 

16 IN, TP A 

34 LF     

653-1501 THERMOPLASTIC SOLID TRAF 

STRIPE, 5 IN, WHITE 

776 LF     

700-9300 SOD 221 SY     

702-0855  QUERCUS ALBA 6 EA     

                    SUBTOTAL- 2  (SPLOST 4C)  $ 

ADDITIONAL ITEMS IF ORDERED BY THE ENGINEER 

NA REMOVAL OF UNSUITABLE 

MATERIAL AND REPLACEMENT 

WITH SUITABLE EARTH MATERIAL 

50 CY     

NA REMOVAL OF UNSUITABLE 

MATERIAL AND REPLACEMENT 

WITH GRADED AGGREGATE BASE 

50 CY     

310-1101 GR AGGR BASE CRS, INCL MATL 10 TN     

                               SUBTOTAL – 3 (SPLOST 4C) $ 

IV                 SUBTOTAL (Subtotals 1, 2, 3) $ 
 

 

 

SUBTOTAL (I + II + III + IV 

 

$ 
 

CONTIGENCY (city controlled) 

 

$ 25,000 
 

 

 

TOTAL BID AMOUNT 
(I + II + III + IV + Contingency) 

 

 

 

$ 
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EXHIBIT J  

BID SCHEDULE 

SPLOST 04 B & C 

 PEDESTRIAN ENHANCEMENTS 
 

       Bidders are required to complete all “Subtotal” bid amounts including the “Total Bid Amount”.  

 

Although the city’s intention is to award a contract to a single bidder for the Total Bid Amount, 

the city reserves the right to award a contract to more than one bidder for the various Subtotals.  

 

In compliance with the Project Specifications and Construction Plans Prepared by POND & 

Company,, the undersigned offers and agrees that if this Bid is accepted by the CITY,  that he 

will furnish any or all of the Items upon which Prices are quoted, at the Price set opposite each 

Item, delivered to the designated point(s) and that the submitted bid will be valid from the date 

of the contract signature by both parties to the date of the city’s NTP issuance (duration not to 

exceed 60 days) and said submitted bid price shall remain valid during the entire duration of the 

construction.  

 

 COMPANY_   

ADDRESS_   

AUTHORIZED SIGNATURE   

PRINT / TYPE NAME    

TITLE    

       DBE % Proposed ________________________ 
 

 
 

 

THIS PAGE MUST BE COMPLETED AND SUBMITTED AS A PART OF YOUR BID 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

End of Exhibit J. 
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EXHIBIT K 

BID FORM and ADDENDA ACKNOWLEDGEMENT 
 

TO:  CITY OF CLARKSTON 

1055 Rowland Street 

ATTN: Robin Gomez 
 

Ladies and Gentlemen: 
 

In compliance with your Invitation To Bid, the undersigned, hereinafter termed the 

Bidder, proposes to enter into a Contract with CITY, Georgia, to provide the necessary 

machinery, tools, apparatus, other means of construction, and all materials and labor specified 

in the Contract Documents or as necessary to complete the Work in the manner therein 

specified within the time specified, as therein set forth, for: 
 

Bid Number: SPLOST04 
PEDESTRIAN ENHANCEMENTS 

TRAILHEAD & ROWLAND STREET 
 

   The Bidder has carefully examined and fully understands the Contract, Specifications, and other 

documents hereto attached, has made a personal examination of the Site of the proposed Work, 

has satisfied himself as to the actual conditions and requirements of the Work, and hereby proposes 

and agrees that if his bid is accepted, he will contract with the CITY in full conformance with 

the Contract Documents. 
 

Unless otherwise directed, all work performed shall be in accordance with the Georgia 

Department of Transportation Standard Specifications, Construction of Transportation 

Systems (current edition). All materials used in the process of completion of the work included 

in the Contract will be furnished from Georgia Department of Transportation certified suppliers 

only. 
 

It is the intent of this Bid to include all items of construction and all Work called for in the 

Specifications, or otherwise a part of the Contract Documents. 
 

In accordance with the foregoing, the undersigned proposes to furnish and construct the items 

listed in the attached Bid schedule for the unit prices stated. 
 

The Bidder agrees that the cost of any work performed, materials furnished, services provided 

or expenses incurred, which are not specifically delineated in the Contract Documents but 

which are incidental to the scope, intent, and completion of the Contract, shall be deemed 

to have been included in the prices bid for the various items scheduled. 
 

The Bidder further proposes and agrees hereby to promptly commence the Work with adequate 

forces and equipment within five (5) calendar days from receipt of Notice to Proceed and to 

complete all Work within Three Hundred Sixty-Five (365) calendar days from the Notice to 

Proceed. If quantifiable weather affects the required completion schedule, the CITY will 

provide a new completion date. 
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Attached hereto is an executed Bid Bond in the amount of $ ________________Dollars (Five 

Percent of Total Bid). Bid Bond Amount to be for the TOTAL Bid Amount submitted. 

If this bid shall be accepted by the CITY and the undersigned shall fail to execute a 

satisfactory contract in the form of said proposed Contract, and give satisfactory Performance 

and Payment Bonds or furnish satisfactory proof of carriage of the insurance required within 

ten days from the date of Notice of Award of the Contract, then the CITY may, at its option, 

determine that the undersigned abandoned the Contract and there upon this bid shall be null 

and void, and the sum stipulated in the attached Bid Bond  shall be forfeited to the CITY as 

liquidated damages. 
 

Bidder acknowledges receipt of “Response to Questions” and/or the following Addenda: 

Addendum No. Date Viewed 
 

 
   

 
 

   

 
 

   

 
 

   

 

Add additional pages as necessary for the Addendum.  

Bidder further declares that the full name and resident address of Bidder’s 

Principal is as follows: 

 

Signed, sealed, and dated this day of , 20   
 

 

 
 

Bidder Mailing Address: 

 
 

 
 

 

 
 

 

 

                        Signature: 
 

 

                                     Print Name: 
 

 

                                                                 
 

 

 

 

End of Exhibit K

Bidder  (Seal) Company 

Name



 

EXHIBIT L 
TO CONTRACT AGREEMENT 

 

SPECIAL PROVISIONS 

 

 

 

SECTION 107 – Legal Regulations and Responsibility to the Public 

SECTION 108 – Prosecution and Progress 

SECTION 150—Traffic Control 
 

SECTION 161—Control of Soil Erosion and Sedimentation 



 

CITY OF CLARKSTON  

 SPECIAL PROVISION 

SPLOST 04, PEDESTRIAN ENHANCEMENTS – TRAILHEAD & ROWLAND ST 

 

 
Modifications of the GDOT Standard Specifications, 2013 Edition 

SECTION 107 – Legal Regulations and Responsibility to the Public 

Section 107.01 LAWS TO BE OBSERVED 

 

Delete in its entirety and substitute the following: 

 

The Contractor’s attention is directed to the fact that all applicable Federal, State and County laws, 

municipal ordinances, and the rules and regulations of all authorities having jurisdiction over 

construction of the Projects shall apply to the Contract throughout, and they will be deemed to be 

included in the Contract as though written out in full herein.  The Contractor shall keep fully informed 

of all laws, ordinances and regulations of the Federal, State, County, and municipal governments or 

authorities in any manner affecting those engaged or employed in the Work or the materials used in the 

Work or in any way affecting the conduct of the Work and of all orders and decrees of bodies or 

tribunals having any jurisdiction or authority over same.  If any discrepancy or inconsistency should be 

discovered in these Contract Documents or in the Drawings or Specifications herein referred to, in 

relation to any such law, ordinance, regulation, order or decree, the Contractor shall herewith report the 

same in writing to the Owner.  The Contractor shall at all times observe and comply with all such 

existing and future laws, ordinances and regulations, and shall protect and indemnify the Owner and the 

Owner’s agents against the violation of any such law, ordinance, regulation, order or decree, whether 

by the Contractor or by the Contractor’s employees. 

 

Section 107.02 PERMITS AND LICENSES 

 

Add the following: 

 

Permits and licenses of a temporary nature, including building permits, necessary for the prosecution of 

the Work shall be secured and paid for by the Contractor. Permits, licenses and easements for 

permanent structures or permanent changes in existing facilities shall be secured and paid for by the 

Owner, unless otherwise specified. The Contractor will pay all sales, consumer, use and other similar 

taxes required by the law of the place where the Work is performed. The Contractor is obligated to 

comply with all local and state sales and use tax laws. The Contractor shall provide the Owner with 

documentation to assist the Owner in obtaining sales and/or use tax refunds for eligible machinery and 

equipment used for the primary purpose of reducing or eliminating air or water pollution as provided 

for in Chapter 48-8-3(36) and (37) of the Official Code of Georgia Annotated. Acceptance of the 



 

project as completed will not be made by the Owner until the Contractor has fully complied with this 

requirement. 

 

Section 107.07 PUBLIC CONVENIENCE AND SAFETY 

 

Add the following: 

 

The Contractor shall install all necessary appurtenances along highways, streets and roadways in 

accordance with MUTCD, Georgia DOT and City of Clarkston regulations, with reference to 

construction operations, safety, traffic control, road maintenance and repair. 

 

A. PROTECTION OF TRAFFIC: 

 

The contractor shall provide suitable signs, barricades and lights for protection of traffic in 

locations where traffic may be endangered by Roadway improvements. They shall be removed as 

soon as conditions which necessitated their placement have been cleared.  No highway, street, or 

roadway shall be closed without first obtaining permission from the proper authority. 
 

 1. The contractor shall provide, erect and maintain all necessary barricades suitable and sufficient 

lights and other traffic control devices; shall provide qualified flaggers where necessary to direct 

traffic; shall take all necessary precautions for the protection of the work and the safety of the 

public.  Flaggers shall be certified by attending a Georgia DOT approved flagged training 

program. 

2. Roadway construction traffic devices and their installation shall be in accordance with the 

current Manual On Uniform Traffic Control Devices for Streets and Highways. 

3. Placement and removal of construction traffic control devices shall be coordinated with the City 

of Clarkston a minimum of 48 hours in advance. 

4. Installation of construction traffic control devices shall be performed prior to commencement of 

channel improvement activities. Construction traffic control devices shall be removed 

immediately following their useful purpose. 

5. 
 

Traffic control devices used intermittently, such as Flagmen Ahead signs, shall be removed and 

replaced when needed. 

 

6. Channelization devices shall be positioned preceding an obstruction at a taper length as required 

by current Manual on Uniform Traffic Control Devices for streets and Highways, appropriate for the 

speed limit at location.  Channel devices shall be patrolled to ensure that they are maintained in the 

proper position throughout their period of use. 

 

Section 107.13 PROTECTION AND RESTORATION OF PROPERTY AND 

LANDSCAPE 

 

Section 107.13.B. EROSION AND SILTATION CONTROL 



 

Add the following: 

 

NOTE:  The Contractor shall comply with all aspects of the National Pollutant Discharge Elimination 

System (NPDES) general Permit No. GAR 100002, current edition.  All measures for the control of 

erosion and siltation must follow the guidelines as specified in the Georgia Erosion and Sedimentation 

Act of 1975 (as amended). 

 

Add the following paragraphs to Section 107.13.C: 

 

All measures required to minimize water pollution to affected waters shall be undertaken in the 

proposed Work.  To achieve this end, regard shall be given to the protection of the watershed natural 

cover, measures instituted to assure minimal siltation and bank erosion from the construction, and other 

measures taken to reduce water pollution to a minimum. The Contractor must adhere to the Soil 

Erosion and Sedimentation Act of 1975 (as amended). 

 

Any area used or involved in the Project disturbed by the Contractor, shall be restored to present or 

better condition even though such area is outside the limits of that specified for grading, grassing or 

landscaping. 

 

All chemicals used during Project construction or furnished for Project operation, whether herbicide, 

pesticide, disinfectant, polymer, reactant or of other classification, must show approval of either EPA or 

USDA.  Use of all such chemicals and disposal of residues shall be in strict conformance with 

instructions. 

 

Necessary sanitary conveniences for the use of the labor on the Work shall be erected and maintained 

by the Contractor to comply with all applicable laws and regulations and in accordance with all Safety 

requirements.  Their use shall be strictly enforced. 

 

Should the Contractor so desire, he may build shanties or other structures for housing tools, machinery, 

and supplies, but they will be permitted only in locations approved by the Construction Manager, and 

their surroundings shall be maintained at all times in a sanitary and satisfactory manner. On or before 

the completion of the Work, all such structures shall be removed, together with all rubbish and trash, at 

the expense of the Contractor. 

 

The Contractor shall restore all easement areas upon completion of the Work and before leaving the 

Project Work Area. The Owner reserves the right to withhold funds for unsatisfactory clean-up and 

easement restoration. 
 

Section 107.16 OPENING SECTION OF PROJECT TO TRAFFIC 

 

Add the following: 

 

The Owner shall have the right to take possession of or use any completed or partially completed part 

of the Work.  Prior to such possession or use, the Construction Manager shall furnish the Contractor an 

itemized list of work remaining to be performed or corrected on such portions of the Project as are to be 

possessed or used by the Owner, provided that failure to list any item of Work shall not relieve the 

Contractor of the responsibility for compliance with the terms of the Contract. Such possession or use 



 

shall not be deemed an acceptance of any Work under the Contract. While the Owner has such 

possession or use, the Contractor, notwithstanding the provisions of the article of this Contract, entitled, 

Permits and Responsibilities shall be relieved of the responsibility for the loss or damage to the Work 

resulting from the Owner’s possession or use.  If such prior possession or use by the Owner delays the 

progress of the Work or causes additional expense to the Contractor, such shall be transmitted to the 

owner in writing and an equitable adjustment in the Contract Price or the time of completion may be 

made, and the Contract may be modified in writing accordingly. 

 

Section 107.18 ACQUISITION OF RIGHT OF WAY 

 

Add the following paragraphs: 

 

The Owner will provide, as indicated in the Contract Documents, the lands upon which the Work is to 

be done, rights-of-way for access thereto, and such other lands which are designated for the use of the 

Contractor. The Contractor shall confine the Contractor’s Work and all associated activities to the 

easements and other areas designated for the Contractor’s use. The Contractor shall comply with any 

limits on construction methods and practices which may be required by easement agreements.  If, due 

to some unforeseen reason, the necessary easements are not obtained as scheduled, the Contractor may 

receive an extension of Contract Time, dependent upon the effect on the critical path activities of the 

project schedule. 

 

Notwithstanding any provision to the contrary herein, should the owner fail to obtain the necessary 

rights-of-way contemplated in the scope of work, and should the work to be performed be stopped, 

delayed and/or enjoined by a court-of-law or otherwise, either party may terminate this agreement 

pursuant to the Termination for Convenience Clause and such clause shall govern in all respects any 

termination stemming from the Owners failure to obtain the necessary rights-of-way contemplated in 

the scope of work. 

 

The Contractor shall inspect all easements and rights-of-way to insure that the City has obtained all 

land and rights-of-way as shown in the plans necessary for completion of the Work to be performed 

pursuant to the Contract Documents. The Contractor shall comply with all stipulations contained in 

easements acquired by the City. 

 

Section 107.20 NO WAIVER OF LEGAL RIGHTS 

 

Add the words AND WARRANTY to the title of this section. 

 

Add the following: 

WARRANTY: 

The Contractor shall warrant for a period of one year from the date of the final acceptance that the 

completed project is free from all defects due to faulty products or workmanship and the Contractor 

shall promptly make such corrections as may be necessary by reason of such defects. The Owner will 

give notice of observed defects with reasonable promptness.  In the event that the Contractor should fail 

to make such repairs, adjustments, or other work that may be made necessary by such defects, the 

Owner may do so and charge the Contractor the cost thereby incurred. The Performance Bond shall 



 

remain in full force and effect through the warranty period. 

 

Section 107.21 CONTRACTORS RESPONSIBILITY FOR UTILITY PROPERTY AND 

SERVICE 

 

Add the following sentence to 107.21.A: 

 

The Contractor is responsible for the location of above and below ground utilities and structures which 

may be affected by the Work. 

 

Add the following to 107.21.B: 

 

EXISTING UNDERGROUND UTILITIES AND OBSTRUCTIONS: 

 

The contractor, as required by Georgia Law (Code Section 25-9-1 through 25-9-13), shall call the 

Utilities Protection Center (UPC), and all utilities, agencies or departments that own/or operate utilities 

in the vicinity of the construction work site to verify the location of existing utilities. 

 

A.  EXISTING UTILITY LOCATION: 

 

The following steps shall be exercised to avoid interruption of existing utility service. 

 

1 Provide the required notice to the utility owners and allow them to locate their facilities 

according to the Georgia Law. 

 

2. Expose the facility to verify its true location and grade in advance of roadway 

improvement.  Repair or have repaired, any damage to utilities resulting from locating or exposing 

their true location. 

 

3. Avoid utility damage and interruption by protecting it with means or methods 

recommended by the utility owner. 

 

Add the following to 107.21.C. 

 

The Contractor shall so schedule the Work that the operation of any existing facility, including water 

mains and sewers, will not be interrupted. In the event certain tie-ins or other operations make it 

absolutely necessary to interrupt the operation of existing facilities, the Owner will be notified and such 

work will be done at a time and in a manner acceptable to the Project Engineer.  Bypasses of untreated 

or partially treated wastes which are absolutely necessary to complete the Work shall be shown on the 

Construction Progress Schedule. The Project Engineer shall be notified in writing of the date and 

time, and duration of such bypasses at least ten (10) days in advance. 

 

The Contractor shall protect from damage all existing improvements or utilities at or in proximity to the 

site of the Work, and shall repair or restore any damage to such facilities resulting from failure to 

exercise reasonable care, in the performance of work.  If the Contractor fails or refuses to repair any 

such damage promptly, the Owner may have the Work performed and charges the cost thereof to the 

Contractor. 



 

Prior to implementing Roadway Improvements, the Contractor shall verify all existing utilities true 

vertical and horizontal location within the vicinity.  In order to avoid conflicts between existing and 

proposed facilities or utilities, the Contractor shall take whatever means may be necessary to protect 

existing facilities or utilities during performance of Roadway Improvements, as approved by the Project 

Engineer.  No payment will be made for the relocation of existing utilities or for any work associated 

with the protection of existing facilities or utilities unless contract pay items are included. 

 

The owner and/or operators of private or public utilities shall have access to such utilities at all times 

for the installation, maintenance, adjustment, repair and operation of said utilities. No extra 

compensation will be allowed because of the delay or interference caused by such work. 

 

The plans show the approximate location of certain underground utilities, gas mains, water lines, 

drains, telephone cables, and structures according to information presented and available in the records. 

The determination of the exact location and other data on all existing facilities, their proper protection, 

maintenance and support during the prosecution of the work, is the express responsibility of the 

Contractor. 

 

Wherever existing utilities are encountered which conflict in actual position and location with the 

proposed work, the Contractor shall promptly notify the utility owner and Construction Manager. 

 

Temporary support, beams or bridging for utilities shall be left in place during backfill operations 

unless otherwise directed by the Project Engineer. 

 

All costs in connection with supporting, protecting, relocating, removal, repair of damage, restoration 

of other ground structures, whether or not they are shown on the plans, not borne by the owner or 

owners of the utilities shall be borne by the Contractor. 

 

No separate payment will be made for any work performed as herein above specified unless otherwise 

stated in the bid as a separate payment item. All costs in connection therewith shall be included in the 

contract price for the item to which the work pertains. 

 

The Contractor shall be solely and directly responsible to the owner and/or other operator of such utility 

properties for any damage, injury, expense, loss, inconvenience or delay, or for any suits, actions, 

claims or any character brought on account of any damages which may result from the carrying out of 

the work. 

 

The utilities shown on the plans are for the Contractor’s benefit and are to be considered as 

approximate in location and are not all-inclusive or exact.  It is the Contractor’s responsibility to 

contact all utilities and have them locate their lines in the field. Utilities shall be contacted a minimum 

of three (3) working days prior to commencing of construction. 

 

It will be the Contractor’s responsibility to conform to all the requirements of the specifications as they 

relate to cooperation with utility owners and the protection of utility installations that exist on the 

Project. 



 

The Contractor will not be paid for any delays or extra expense caused by utility facilities, obstructions, 

or any other items not being removed or relocated to clear construction in advance of his work. 

 

It shall be the responsibility of the Contractor to coordinate his work with any work to be performed by 

others in any right-of-way clearance and arrange a schedule of operations that will allow for completion 

of the Project without undue delay. 

 

Information concerning utility facilities known to exist within the Project limits is shown on the 

contract drawings. 

 

Delete Subsection 107.23 and substitute the following: 
 

107.23 Environmental Considerations 
 

A. Construction 

Erosion control measures shall be installed, to the greatest practical extent, prior to clearing and 

grubbing. Particular care  shall be exercised along stream buffers, wetlands, open waters and 

other sensitive areas to ensure that these areas are not  adversely affected. 

Construction equipment shall not cross streams, rivers, or other waterways except at temporary 

stream crossing  structures approved by the Engineer. 

Construction activities within wetland areas are prohibited except for those within the 

construction limits as shown on  the Plans and as specified in Subsection 107.23.E. 

All sediment control devices (except sediment basins) installed on a project shall, as a minimum, 

be cleaned of sediment when one half the capacity, by height, depth or volume, has been 

reached. 

Sediment basins shall be cleaned of sediment  when one-third the capacity by volume has been 

reached. 

 
B. Borrow and Excess Material Pits 

Specific written environmental clearance from the Project Engineer will be required for any 

sites not included in the Plans as excess  material or borrow areas. No work other than 

testing shall be started at any potential excess material or borrow site not shown on the plans 

prior to receiving said environmental clearance from the Engineer. 

The Engineer will require a written notice from the Contractor requesting environmental 

clearance studies and written permission from the property owner at least six weeks prior to 

intended use of the site. The Department will not begin studies on such sites before a 

Notice to Proceed is issued. The Engineer will inform the Contractor in writing as to the 

granting or denial of environmental clearance. If denied, the C on t r ac t o r  may, at no 

expense to the Department, seek to obtain permits or pursue other remedies that might 

otherwise render the site(s) acceptable. Sites included in the Plans have environmental 

clearance and shall be used only for the purpose(s) specified in the Plans or other contract 

documents. Should the Contractor wish to expand or utilize said sites for any purpose   other 

than that p r o v i d e d  for in the Plans or other contract documents, specific written 

environmental clearance as noted above shall be  obtained. 



 

C. Control of Pollutants 

Pollutants or potentially hazardous materials, such as fuels, lubricants, lead paint, chemicals or 

batteries, shall be transported, stored, and used in a manner to prevent leakage or spillage into 

the environment. The Contractor shall also be responsible for proper and legal disposal of all 

such materials. 

Equipment, especially concrete or asphalt trucks, shall not be washed or cleaned-out on the Project 

except in areas where unused product contaminants can be prevented from entering waterways. 

D. Temporary Work in Wetlands Outside of the Construction Limits within the Right-of-Way and 

Easement Areas 

Temporary work in wetlands (that are not delineated with orange barrier fence) will be subject to 

the following requirements: 

1. Temporary work in wetlands shall be accomplished by using temporary structures, 

timber, concrete, soil with geotextile fabric, or other suitable matting. The area shall not 

be grubbed. 

2. Soil matting shall be protected from erosion in accordance with the Specifications. 

3. Whenever temporary work is required in Saltwater Marsh Wetlands, all temporary structures 

and/or matting shall be removed in their entirety prior to Final Acceptance of the Project. 

Matted and compressed soils shall be backfilled to thei r  original ground elevation with 

material meeting the requirements of Section 212 – Granular Embankment. 

4. Whenever temporary work is required in Freshwater Wetlands, all temporary structures and/or 

matting (exclusive of s o i l  matting to be retained in the final roadway section) shall be 

removed in their entirety prior to Final Acceptance o f  the Project. 

Once the temporary materials have been removed, the area shall be covered by Excelsior or 

Straw blankets according to Section 713 of the Specifications. The grassing and ground 

preparation referenced in Subsection 713.3.03, “P reparation”, will not be applicable to this 

Work. 

5. The Engineer shall be notified so that a field inspection may be conducted to certify that the 

temporary materials were properly removed and that the area was properly restored. The 

Contractor shall be responsible for any  corrective action required to complete this Work. 

6. There will be no separate measurement or payment for this Work. The cost associated 

with this work shall be included in the overall Bid submitted. 

E. Environmentally Sensitive Areas 

Some archaeological sites, historic sites, wetlands, streams, stream and pond buffers, open waters 

and protected animal and  plant species habitat within the existing/required Right-of-Way and 

easement areas may be designated as  ENVIRONMENTALLY SENSITIVE AREAs (ESAs). 

These areas are shown on the applicable Plan sheets and labeled “ESA” (e.g. ESA – Historical 

Boundary, ESA – Wetland Boundary). The Department may require that some ESA’s or portions 

http://www.dot.ga.gov/doingbusiness/theSource/specs/ss212.pdf
http://www.dot.ga.gov/doingbusiness/theSource/specs/ss713.pdf
http://www.dot.ga.gov/doingbusiness/theSource/specs/ss713.pdf#X71303


 

thereof be delineated with orange barrier fence. The Contractor shall install, maintain, and 

replace as necessary orange barrier fence at ESAs as delineated in the Plan sheets. 

The Contractor shall not enter, disturb, or perform any construction related activities, other than 

those shown on the approved plan sheets within areas designated as ESAs including ESAs or 

portions thereof not delineated with orange barr ier  fence. This includes but is not limited to the 

following construction activities: clearing and grubbing; borrowing; wasting; grading; filling; 

staging/stockpiling; vehicular use and parking; sediment basin placement; trailer placement; and 

equipment cleaning and storage.  Also, all archaeological sites, historic sites, wetlands, streams, 

stream and pond  buffers, open waters, and protected animal and plant species habitat that extend 

beyond the limits of existing/required  Right-of-Way and easement areas shall be considered 

ESAs and the Contractor shall not perform any construction related activities (such as those 

listed above) within these areas or make agreements with property owners to occupy  these areas 

for construction related activities (such as those listed above). The Contractor shall make all 

construction  employees aware of the location(s) of each ESA and the requirement to not enter or 

otherwise disturb these areas. 

If the Contractor is found to have entered an ESA, either within or outside the project area, for any 

purpose not specifically shown on the approved plan sheets, the Department may, at its discretion, 

issue a stop work order for all activities on the project except erosion control and traffic control until 

such time as all equipment and other items are removed and the ESA is restored to its original 

condition. 

However, should damage to an ESA occur as a result of the Contractor’s action in violation of this 

section, and notwithstanding any subsequent correction by the Contractor, the Contractor shall be 

liable for any cost arising from such  action, including but not limited to, the cost of repair, 

remediation of any fines, or mitigation fees assessed against t h e  Department by another government 

entity. 

 

Add the following Section 107.26 EQUAL OPPORTUNITY 

 

Except as otherwise provided, during the performance of this Contract the Contractor agrees as follows: 

 

The Contractor will not discriminate against any employee or applicant for employment because of 

race, color, religion, sex, or national origin. 

 

The Contract will take affirmative action to ensure that applications are employed and treated during 

employment without regard to race, color, religion, sex, or national origin. Such action shall include 

but not be limited to, the following. 

 

Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 

termination; rates of pay or other forms of compensation; and selection for training, including 

apprenticeship. 

 

 

The Contractor agrees to post in conspicuous places, available to employees and applicants for 

employment, notices setting forth the provisions of this Equal Opportunity Clause. 



 

The Contractor will in all solicitations or advertisement for employees placed by or on behalf of the 

Contractor, state that all qualified applicants will receive consideration for employment without regard 

to race, color, religion, sex, or national origin. 

 

The Contractor will send to each labor union or representative of workers with which Contractor has 

collective bargaining agreements or other contracts or understanding, a notice advising the labor union 

or worker’s representative of the Contractor’s commitments under this Equal Opportunity Clause, and 

shall post copies of the notice in conspicuous places available to employees and applicants for 

employment. Contractor agrees to comply with all Lawful agreements, if any, which the contractor had 

made with any association, union, or other entity, with respect to wages, salaries, and working 

conditions so as not to cause inconvenience, picketing, or work stoppage. 

 

The Contractor shall include the provisions of this Equal Opportunity article in every subcontract or 

purchase order so that such provisions will be binding upon each subcontractor or vendor. 

 

Failure of a successful bidder or contractor to fully disclose all the contractors or subcontractors to be 

engaged in a given public contract award may result in cancellation of the contract and imposition of a 

sanction on such violating bidder or contractor for the period of one (1) year. 



 

CITY OF CLARKSTON  

SPECIAL PROVISION 

PEDESTRIAN ENHANCEMENTS  

TRAILHEAD AND ROWLAND STREET 

Modifications of the GDOT Standard Specifications, 2013 Edition 
 

Sec. 108 – Prosecution and Progress 
 

 

In addition to the standard provisions Award and Execution of Contract shall include the following 

provisions and their cost: 

 

Section 108—Prosecution and Progress 
 

108.1 Subletting of Contract 
 

The Contractor shall not sublet, sell, transfer, assign, or otherwise dispose of the Contract or Contracts, 

or any portion thereof, or of his/her right, title, or interest therein, without written consent of the 

Engineer. For Subcontracts, consent of the Engineer will not be considered until after award of the 

Contract. 

 

In case such consent is given, the Contractor will be permitted to sublet a portion thereof, but shall 

perform, with his/her own organization, work amounting to not less than sixty percent (60%) of the 

total Contract cost, including materials, equipment, and labor. 

 

As further exception, any items designated as Specialty Items may be performed by Subcontract and 

the cost of any such Specialty Items so performed by Subcontract may be deducted from the total cost 

before computing the amount of work required to be performed by the Contractor with his/her own 

organization. 

 

Purchase of materials by the Prime Contractor for use by a Subcontractor will not be allowed when 

computing the 60% requirement. 
 

No Subcontracts, or transfer of Contract, shall in any case release the Prime Contractor of his/her 

liability under the Contract and Bonds. No Subcontractor shall commence work in advance of the 

written approval of the Subcontract by the City.  

 

In the event any portion of a Subcontract is further sublet, all of the provisions governing subletting, 

including registration and written approval by the Engineer, shall apply. 



 

 

All subcontract agreements between the Prime Contractor and subcontractor shall be in writing and 

shall contain all pertinent provisions of the Prime Contract. The Prime Contractor shall, upon request 

by the Engineer, furnish copies of any subcontract agreement to the City within ten (10) days of such 

request. This provision applies to all subcontracts, including second or multi-tier subcontracts. 

According to the provisions stated above, the following items are designated Specialty Items for 

general transportation system construction and building construction whenever they appear in the 

Contract: 

 

General Transportation System Contracts 
 

 Grassing items 

 Fencing items 

 Highway lighting items 

 Sign items 

 Guardrail items (except bridge handrail) 

 Utility items 

 Comfort and convenience items in rest areas 

 Landscaping items 

 Pressure grouting, slab removal and replacement 

 Permanent traffic markings 

 Signal systems 

 Railroad track work above sub-ballast 

 Drilled caisson foundations 

 Construction layout 

 Asphaltic concrete leveling and asphalt concrete patching (when used on surface treatment and 

slurry seal resurfacing contracts) 

 

The Contractor’s cost for Construction Layout shall be fully documented prior to deduction 

from the original Contract amount). The Contractor shall provide a plan & cost breakout of the 

contract work to be performed with its own organization at the pre-construction meeting. In 

addition, the Contractor shall provide copies of subcontract agreements to the pre-construction 

meeting. The percentage of the contract work performed with its own organization shall be 

included on any pay application. 

 
Delete the fifth paragraph from Subsection 108.01 and substitute the following: 

 
No Subcontracts, or transfer of Contract, shall in any case release the Prime Contractor of his/her 

liability under the C o n t r a c t  and Bonds. No Subcontractor shall commence work in advance of the 

written approval of the Subcontract by the Department. Except for certain items exempted by the 

State Transportation Board, each Subcontractor shall be prequalified or registered with the 

Department. Each Subcontract for a Registered Subcontractor shall not exceed $1,000,000.00 and 



 

Subcontracts for Prequalified Contractors shall not exceed their current capacity. Prequalified or 

Registered Subcontractors shall be qualified or registered with the Department in accordance with 

Chapter 672-5 of  the Rules and Regulations Governing the Prequalification of Prospective Bidders 

adopted by the State Transportation Board. 

 

Delete Subsection 108.06 and substitute the following: 
 

The engineer has the authority to suspend the Work wholly or in part, for as long as he may deem 

necessary, because of unsuitable weather, or other conditions considered unfavorable for continuing the 

Work, or for as long as he may deem necessary by reason of failure of the Contractor to carry out 

orders given, or to comply with any provisions of the Contract.  If the performance of all or any portion 

of the Work is suspended or delayed by the Engineer, in writing, for an unreasonable period of time 

(not originally anticipated, customary, or inherent to the construction industry) and the Contractor 

believes that additional compensation and/or contract time is due as a result of such suspension or 

delay, the Contractor shall submit to the Engineer, in writing, a request for adjustment within 7 

calendar days of receipt of the notice to resume work. The request shall set forth the reasons and 

support for such adjustment. 

 

Upon receipt, the Engineer will evaluate the Contractor’s request.  If the Engineer agrees that the cost 

and/or time required for the performance of the Contract has increased as a result of such suspension 

and the suspension was caused by conditions beyond the control of, and not the fault of, the Contractor, 

its suppliers, or subcontractors at any approved tier, and not caused by weather, the Engineer will make 

an adjustment (excluding profit) and modify the Contract in writing accordingly. The Engineer will 

notify the Contractor of his/her determination whether or not an adjustment of the Contract is 

warranted. 

 

No contract adjustment will be allowed unless the Contractor has submitted the request for adjustment 

within the time prescribed. 

 

No contract adjustment will be allowed under this clause to the extent that performance would have 

been suspended or delayed by any other cause, or for which an adjustment is provided for or excluded 

under any other term or condition of this Contract. 
 

108.08 Add the following to Subsection: 
 

In order to minimize the disruption of normal traffic flow, separate completion times are 

specified for those portions of the work that require closing of lanes as specified in Subsection 

150.11. 

 

C. The contractor shall have 365 calendar days from notice to proceed to complete the project. 

Failure to complete the required construction as specified will result in the assessment of 

Liquidated Damages at the rate of $1000 per Calendar Day. 

 

 

D. All Liquidated Damages specified above are cumulative and are in addition to those which may 

be assessed in accordance with Sub-section 108.08 for failure to complete the overall Project. 

 

 
 



 

CITY OF CLARKSTON 

DEPARTMENT OF PUBLIC WORKS 

SPECIAL PROVISION 

PEDESTRIAN ENHANCEMENTS 

TRAILHEAD & ROWLAND STREET 

Modifications of the GDOT Standard Specifications, 2013 Edition 
 

  Section 150—Traffic Control   

                                150.1   GENERAL 
 

This section as supplemented by the Plans, Specifications, and Manual on Uniform 

Traffic  Control  Devices  (MUTCD) shall  be  considered the  Temporary Traffic 

Control (TTC)  Plan.  Activities shall consist of furnishing, installing, maintaining, 

and removing necessary traffic signs, pedestrian signs, barricades, lights, signals, 

cones, pavement markings and other traffic control devices and shall include flagging 

and other means for guidance and protection of vehicular and pedestrian traffic 

through the Work Zone. This Work shall include both maintaining existing devices and 

installing additional devices as necessary in construction work zones. 
 

When any provisions of this Specification or the Plans do not meet the minimum 

requirements of the MUTCD, the MUTCD shall control. The 2009 Edition of the 

MUTCD shall be in effect for the duration of the project. 
 

The needs and control of all road users (motorists, bicyclists and pedestrians 

within the highway right-of-way and easements, including persons with disabilities in 

accordance with the Americans with Disabilities Act of 1990 (ADA), Title II, Paragraph 

35.130) through a Temporary Traffic Control (TTC) zone shall be an essential part 

of highway construction, utility work, maintenance operations and management of 

traffic incidents. 
 

The Worksite Traffic Control Supervisor (WTCS) shall have a copy of Part VI of the 

MUTCD and the Contract on the job site. Copies of the current MUTCD may be 

obtained from the FHWA web page at http://mutcd.fhwa.dot.gov. 
 

A. WORKER SAFETY APPAREL 
 

All workers, including emergency responders, within the right-of-way who are 

exposed either to traffic (vehicles using the highway for purpose of travel) or to 

work vehicles and  construction equipment within the TTC zone shall wear high- 

visibility safety apparel that  meets the Performance Class 2 or 3 requirements of 

the ANSI/ISEA 107-2004 publication entitled “American National Standard for 

High-Visibility Safety Apparel and Headwear”, or equivalent revisions, and 

labeled as meeting the ANSI 107-2004 standard performance for  Class 2 or 3 risk 

exposure. Emergency and incident responders and law enforcement personnel 

within the TTC zone may wear high-visibility safety apparel that meets the 

performance requirements of the ANSI/ISEA 207-2006 publication entitled 

http://mutcd.fhwa.dot.gov/


 

“American National Standard  for  High-Visibility Public Safety Vests”, or 

equivalent revisions, and labeled as ANSI 207-2006, in lieu of ANSI/ISEA 

107-2004 apparel. Firefighters or other emergency responders working within the 

right-of-way and engaged in emergency operations that directly expose them to 

flame, fire, heat, and/or hazardous material may wear retro reflective turn-out gear 

that is specified and regulated by other organizations, such as the National Fire 

Protection Association. 

 



 

B. WORKSITE TRAFFIC CONTROL SUPERVISOR 
 

ALL   HIGHWAYS  (ADDITIONAL  REQUIREMENTS  BELOW F O R 
INTERSTATES):   The 
Contractor shall designate a qualified individual as the Worksite Traffic Control Supervisor 

(WTCS) who shall be responsible for selecting, installing and maintaining all traffic control 

devices in accordance with the Plans, Specifications, Special Provisions and the MUTCD. A 

written resume documenting the experience and credentials of the WTCS shall be submitted 

and accepted by the Engineer prior to beginning any work that involves traffic control. The 

WTCS shall be available on a twenty-four (24) hour basis to perform his duties. If the 

work requires traffic control activities to be performed during the daylight and nighttime 

hours it may be necessary for the Contractor to designate an alternate WTCS.  An 

alternate WTCS must meet the same requirements and qualifications as the primary 

WTCS and be accepted by the Engineer prior to beginning any traffic control  duties. 

The Worksite Traffic Control Supervisor’s traffic control responsibilities shall have 
priority over all other assigned duties. 

 

As the representative of the Contractor, the WTCS shall have full authority to act on behalf 

of the Contractor in administering the TTC Plan. The WTCS shall have appropriate training 

in safe traffic control practices in accordance with Part VI of the MUTCD. In addition to the 

WTCS all other individuals making decisions regarding traffic control shall meet the training 

requirements of the Part VI of the MUTCD. 

The WTCS shall supervise the initial installation of traffic control devices. The Engineer 

prior to the beginning of construction will review the initial installation. Modifications to 

traffic control devices as required by sequence of operations or staged construction shall be 

reviewed by the WTCS. 
 

The WTCS shall be available on a full-time basis to maintain traffic control devices with 

access to all personnel, materials, and equipment necessary to respond effectively to an 

emergency situation within forty-five (45) minutes of notification of the emergency. 
 

The WTCS shall regularly perform inspections to ensure that traffic control is maintained. 

Unless modified by the special conditions or by the Engineer, routine deficiencies shall be 

corrected within a twenty-four (24) hour period. Failure to comply with these provisions 

shall be grounds for dismissal from the duties of WTCS and/or removal of the WTCS from 

the project. Failure of the WTCS to execute his duties shall be considered as  non- 

performance under Subsection 150.08. 
 

The Engineer will periodically review the work for compliance with the requirements of the 

TTC plan. 

 
On projects where traffic control duties will not require full time supervision, the Engineer 

may allow the Contractor’s Project Superintendent to serve as the WTCS as 
long as satisfactory results are obtained. 



 

CERTIFIED WORKSITE TRAFFIC CONTROL SUPERVISOR 
ADDITIONAL REQUIREMENTS FOR INTERSTATE AND LIMITED ACCESS 
HIGHWAYS:   In addition  to  the requirements above, the WTCS shall have a 
minimum of one year’s experience directly related to work site traffic control in a 
supervisory or responsible capacity.  The WTCS shall be currently certified by the 
American Traffic Safety Services Association (ATSSA) Work Site Traffic Supervisor 
Certification program or the National Safety Council Certification program. 

 

Any work performed on the interstate or limited access highway right-of-way that requires 

traffic control shall be supervised by the Certified Worksite Traffic Control Supervisor. No 

work requiring traffic control shall be performed unless the certified WTCS is on the 

worksite. Failure to maintain a Certified Worksite Traffic Control Supervisor on the work 

will be considered as non-performance under Subsection 150.08. 
 

The WTCS shall perform, as a minimum, weekly traffic control inspections on all interstate 

and limited access highways. The inspection shall be reported to the Engineer on a TC-1 

report. The Engineer will furnish a blank copy of the TC-1 report to the Contractor prior to 

the beginning of any work on the interstate or limited access right-of-way. 
 

C. TRAFFIC CONTROL DEVICES 
 

All traffic control devices used during the construction of a project shall meet the Standards 

utilized in the MUTCD, and shall comply with the requirements of these Specifications, 

Project Plans, and Special Provisions. All devices shall be tested at NCHRP Test Level III. 

Reference is made to Subsections 104.05, 107.07, and 107.09. 
 

 

D. REFLECTORIZATION REQUIREMENTS 
 

All rigid fluorescent orange construction warning signs (black on fluorescent orange) shall 

meet the reflectorization and color requirements of ASTM Type VII, VIII, IX or X regardless 

of the mounting height. 
 

Portable signs which have flexible sign blanks shall meet the reflectorization and color 

requirements of ASTM Type VI. 
 

Warning signs (W3-1a) for stop conditions that have rumble strips located in the travelway 

shall be reflectorized with ASTM Type IX fluorescent yellow sheeting. 
 

All other signs shall meet the requirements of ASTM Type III or IV except for 
“Pass With Care” and “Do Not Pass” signs which may be ASTM Type I unless 
otherwise specified. 

 

CHANNELIZATION DEVICES: Channelization devices shall meet the requirements of 

ASTM Type III or IV high intensity sheeting. 
 

E. IMPLEMENTATION REQUIREMENTS 

No work shall be started on any project phase until the appropriate traffic control devices 

http://www.dot.ga.gov/doingbusiness/theSource/specs/ss104.pdf#page%3D2
http://www.dot.ga.gov/doingbusiness/theSource/specs/ss107.pdf#page%3D1
http://www.dot.ga.gov/doingbusiness/theSource/specs/ss107.pdf#page%3D2


 

have been placed in accordance with the Project requirements. Changes to traffic flow 

shall not commence unless all labor, materials, and equipment necessary to make the 

changes are available on the Project. 
 

When any shift or change is made to the location of traffic or to the flow patterns of traffic, 

including pedestrian traffic, the permanent safety features shall be installed and fully 

operational before making the change. If staging or site conditions prevent the installation  of 

permanent features then the equivalent interim devices shall be utilized. This work shall  also 

include any necessary removal and reinstallation of guardrail panels to achieve the 

required panel lap to accommodate the appropriate shift and traffic flow including the final 

traffic flow configuration (The cost of performing this work shall be included in Traffic 

Control-Lump Sum). 
 

Any section of the work that is on new location shall have all permanent safety features 

installed and fully operational before the work is opened to traffic. Safety features shall 

include but are not limited to the following items: 
 

1. Guardrail including anchors and delineation with properly lapped panels 
2. Impact attenuators 
3. Traffic signals 
4. Warning devices 
5. Pavement markings including words, symbols, stop bars, and crosswalks 
6. Roadway signs including regulatory, warning, and guide 

 

Outdoor lighting shall be considered as a safety feature for welcome centers, rest areas, 

and weigh station projects. For typical roadway type projects new street lighting is not 

considered a safety feature unless specifically noted in the plans or in the special conditions. 

 

 

F. MAINTENANCE OF TRAFFIC CONTROL DEVICES 
 

Traffic control devices shall be in acceptable condition when first erected on the project 

and shall be maintained in accordance with Subsection 104.05 throughout the construction 

period. All unacceptable traffic control devices shall be replaced within 24 hours. When 

not in use, all traffic control devices shall be removed, placed or covered so as not to be 

visible to traffic. All construction warning signs shall be removed within seven calendar 

days after time charges are stopped or pay items are complete. If traffic control devices are 

left in place for more than ten days after completion of the Work, the Department shall have 

the right to remove such devices, claim possession thereof, and deduct the cost of such 

removal from any monies due, or which may become due, the Contractor. 
 

G. TRAFFIC INTERRUPTION RESTRICTIONS 
 

The Department reserves the right to restrict construction operations when, in the opinion  of 

the Engineer, the continuance of the Work would seriously hinder traffic flow, be 

needlessly disruptive or unnecessarily inconvenience the traveling public. The Contractor 

shall suspend and/or reschedule any work when the Engineer deems that conditions are 

unfavorable for continuing the Work. 

http://www.dot.ga.gov/doingbusiness/theSource/specs/ss104.pdf#page%3D2


 

Advanced notification requirements to the Contractor to suspend work will be according to 

the events and the time restrictions outlined below: 
 

Incident management No advanced notice required 

Threatening/Inclement weather 24 hours 

Holidays. sporting events, Three (3) calendar days 

unfavorable conditions 
 

If the work is suspended, the Contractor may submit a request for additional contract time  as 

allowed under Section 108. The Department will review the request and may grant 

additional contract time as justified by the impact to the Contractor’s schedule. 

Compensation for loss of productivity, rescheduling of crews, rental of equipment or delays 

to the Contractor’s schedule will not be considered for payment. Additional contract time 

will be the only consideration granted to the Contractor. 
 

H. SEQUENCE OF OPERATIONS 
 

Any Sequence of Operations provided in this Contract in conjunction with any staging 

details which may be shown in the plans, is a suggested sequence for performing the 

Work. It is intended as a general staging plan for the orderly execution of the work while 

minimizing the impact on pedestrian facilities, mainline, cross-streets and side streets. The 

Contractor shall develop detailed staging and temporary traffic control plans for performing 

specific areas of the Work including but not limited to all traffic shifts, detours, bridge 

widenings, paces, or other activities that disrupt traffic or pedestrian flow. The Engineer 

may require detailed staging and TTC plans for lane closures or disruption to pedestrian 

facilities. These plans shall be submitted for approval at least two weeks prior to the 

scheduled date of the activity. Activities that have not been approved at least seven (7) 

days prior to the scheduled date shall be rescheduled. 
 

Where traffic is permitted through the work area under stage construction, the Contractor 

may choose to construct, at no additional expense to the Department, temporary on-site 

bypasses or detours in order to expedite the work. Plans for such temporary bypasses or 

detours shall be submitted to the Engineer for review and approval 30 calendar days prior to 

the proposed construction. Such bypasses or detours shall be removed promptly when in 

the opinion of the Engineer; they are no longer necessary for the satisfactory progress of the 

Work. Bypasses and detours shall meet the minimum requirements of Subsection 

150.02.B.4. 
 

As an option to the Sequence of Operations in the Contract, the Contractor may submit an 

alternative Sequence of Operations for review and approval. Alternate Sequence of 

Operations for pedestrian facilities shall be in compliance with the MUTCD and ADA. 

Pedestrian needs identified in the preconstruction phase shall be included in the proposed 

alternate plan. 
 

The Department will not pay, or in any way reimburse the Contractor for claims arising 



 

from the Contractor’s inability to perform the Work in accordance with the Sequence of 

Operations provided in the Contract or from an approved Contractor alternate. 

The Contractor shall secure the Engineer’s approval of the Contractor’s proposed 

plan of  operation, sequence of work and methods of providing for the safe passage 

of vehicular and pedestrian traffic before it is placed in operation. The proposed plan 

of operation shall supplement the approved traffic control plan.  Any major changes 

to the approved TTC plan, proposed by the Contractor, shall be submitted to the 

Department for approval. 
 

Some additional traffic control details will be required prior to any major shifts or 

changes in traffic. The traffic control details shall include, but not be limited to, the 

following: 
 

1. A detailed drawing showing traffic locations and laneage for each step of the 

change. 
 

2. The location, size, and message of all signs required by the MUTCD, Plan, 

Special Provisions, and other signs as required to fit conditions. Any portable 

changeable message signs used shall be included in the details. 
 

3. The method to be used in, and the limits of, the obliteration of conflicting lines 

and  markings. 
 

4. Type, location, and extent of new lines and markings. 
 

5. Horizontal and vertical alignment and superelevation rates for detours, including 

cross- section and profile grades along each edge of existing pavement. 
 

6. Drainage details for temporary and permanent alignments. 
 

7. Location, length, and/or spacing of channelization and protective devices 

(temporary barrier, guardrail, barricades, etc.) 
 

8. Starting time, duration and date of planned change. 
 

9. For each traffic shift, a paving plan, erection plan, or work site plan, as 

appropriate, detailing workforce, materials, and equipment necessary to 

accomplish the proposed work.  This will be the minimum resource allocation 

required in order to start the work. 
 

A minimum of three copies of the above details shall be submitted to the 

Engineer for approval at least 14 days prior to the anticipated traffic shift. The 

Contractor shall  have traffic control details for a traffic shift which has been 

approved by the Engineer  prior to commencement of the physical shift.  All 

preparatory work relative to the traffic shift, which does not interfere with traffic, 

shall be accomplished prior to the designated starting time. The Engineer 

and the Contractor’s representative will verify that all conditions have been 



 

met prior to the Contractor obtaining materials for the actual traffic shift. 

 

150.2 TEMPORARY TRAFFIC CONTROL (TTC) ZONES: 
 

A. DEVICES AND MATERIALS: 
 

In addition to the other provisions contained herein, work zone traffic control 

shall be accomplished using the following means and materials: 

1. Portable Advance Warning Signs 

Portable  advance  warning signs shall  be  utilized as per the  requirements of the 

temporary traffic control plans. All signs shall meet the requirements of the MUTCD and 

shall be NCHRP 350 crashworthy compliant. 
 

2. Arrow Panels 
Portable sequential or flashing arrow panels as shown in the Plans or Specifications for 

use on Interstate or multi-lane highway lane closure only, shall be a minimum size of 

48” high by 96” wide with not less than 15 lamps used for the arrow. The arrow shall 

occupy virtually the entire size of the arrow panel and shall have a minimum legibility 

distance of one mile.  The minimum legibility distance is that distance at which the 

arrow panel can be comprehended by an observer on a sunny day, or clear night. 

Arrow panels shall be equipped with automatic dimming features for use during hours 

of darkness. The arrow panels shall also meet the requirements for a Type C panel as 

shown in the MUTCD. The sequential or flashing arrow panels shall not be used for 

lane closure on two-lane, two-way highways when traffic is restricted to one-lane 

operations in which case, appropriate signing, flaggers and when required,  pilot vehicles 

will be deemed sufficient. 
 

The sequential or flashing arrow panels shall be placed on the shoulder at or near the 

point where the lane closing transition begins. The panels shall be mounted on a 

vehicle, trailer, or other suitable support.  Vehicle mounted panels shall be provided 

with remote controls. Minimum  mounting height shall be  seven  feet above the roadway 

to the bottom of the panel, except on vehicle mounted panels which should  be as high 

as practical. 
 

For emergency situations, arrow display panels that meet the MUTCD requirements for 

Type A or Type B panels may be used until Type C panels can be located and placed at 

the site. The use of Type A and Type B panels shall be held to the minimum length of 

time possible before having the Type C panel(s) in operation. The Engineer shall 

determine when conditions and circumstances are considered to be emergencies. The 

Contractor shall  notify the Engineer,  in writing,  when  any non-specification  arrow 

display panel(s) is being used in the work. 
 

3. Portable Changeable Message Signs 
Portable changeable message signs meeting the requirements of Section 632 and the 

MUTCD. Any PCMS in use that is not protected by positive barrier protection shall be 

delineated by a minimum of three drums that meet the requirement of Section 

150.05.A.1. The drum spacing shall not exceed a maximum of ten (10’) feet as shown  in 

http://www.dot.ga.gov/doingbusiness/theSource/specs/ss632.pdf


 

Detail 150-PCMS. When the PCMS is within twenty (20’) feet of the opposing traffic 

flow, the trailing end of the PCMS shall be delineated with a minimum of three drums 

spaced in the same manner as the approach side of the PCMS. 

 

When not in use the PCMS shall be removed from the roadway unless protected by 

positive barrier protection. If the PCMS is protected by positive barrier protection the 

sign panel shall be turned away from traffic when not in use. 
 

4. Channelization Devices 
Channelization devices shall meet the standards of the MUTCD and Subsection 150.05. 

 

5. Temporary Barrier 

Temporary barrier shall meet the requirements of Section 622. 
 

6. Temporary Traffic Signals 

Temporary traffic signals shall meet the requirements of Section 647 and the MUTCD. 
 

7. Pavement Marking 

Pavement marking incorporated into the work shall comply with Subsections 150.04.A 

and 150.04.B. 
 

8. Portable Temporary Traffic Control Signals 

The use of Portable Temporary Traffic Control Signals shall meet the following 

minimum requirements: 
 

Only two-lane two-way roadways will be allowed to utilize Portable Temporary Traffic 

Control Signals. 
 

All  portable traffic  control  signals shall meet  the physical display and  operational 

requirements of conventional traffic signals described in the MUTCD. 

http://www.dot.ga.gov/doingbusiness/theSource/specs/ss622.pdf
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Each signal face shall have at least three lenses. The lenses shall be red, yellow, or 

green in color and shall give a circular type of indication. All lenses shall be twelve 

(12”) inches nominal in diameter. 

A minimum of two signal faces shall face each direction of traffic. A minimum of one 

signal head shall be suspended over the roadway travel lane in a manner that will allow 

the bottom of the signal head housing to be not less than seventeen (17’) feet above and 

not more than nineteen (19’) feet above the pavement grade at the center of the travel 

lane. The second signal head may be located over the travel lane with the same height 

requirements or the second signal head may be located on the shoulder. When the signal 

head is located on the shoulder the bottom of the signal head housing shall be at least 

eight (8’) feet but not more than (15’) feet above the pavement grade at the center of 

highway. 
 

Advance warning signage and appropriate pavement markings shall be installed as part of 

the temporary signal operation. 
 

The signals shall be operated in a manner consistent with traffic requirements. The 

signals may be operated in timed-mode or in a vehicle-actuated mode. The signals 

shall be interconnected in a manner to ensure that conflicting movements cann ot 

occur. To assure that the appropriate operating pattern including timing is displayed to the 

traveling public, regular inspections including the use of accurate timing devices shall 

be made by the Worksite Traffic Control Supervisor.  If at any time any part of the system 

fails to operate within these requirements then the use of the signal shall be  suspended 

and the appropriate flagging operation shall begin immediately. 
 

The Worksite Traffic Control Supervisor (WTCS) shall continuously monitor the portable 

traffic control signal to insure compliance with the requirements for maintenance under 

the MUTCD. The signal shall be maintained in a manner consistent with the intention of 

the MUTCD, with emphasis on cleaning of the optical system. Timing changes shall be  

made only by the WTCS. The WTCS shall keep a written record of all timing 

changes. 
 

The portable temporary signal shall have two power sources and shall be capable of 

running for seven calendar days continuously. 
 

The Contractor shall have an alternate temporary traffic control plan in the event of 

failure of the signal. 
 

9. RUMBLE STRIPS 

Rumble strips incorporated into the work shall meet the requirements of Section 429 

and the MUTCD. Existing rumble strips that are positioned in the traveled way to warn 

traffic of a stop condition shall be reinstalled based on the following requirements: 
 

INTERMEDIATE SURFACES: Intermediate surfaces that will be in use for more 

than forty-five (45) calendar days shall have rumble strips reinstalled on the traveled way 

in the area of a stop condition.  Non-refundable deductions in accordance with Subsection 

150.08 will be assessed for any intermediate surface in place for greater than 45 days 

http://www.dot.ga.gov/doingbusiness/theSource/specs/ss429.pdf


 

without rumble strips. 
 

FINAL SURFACES: Rumble strips shall be installed on the final surface within fourteen 

(14) calendar days of the placement of the final surface in the area of the stop 

condition. Failure to install within fourteen (14) calendar days will result in assessment of 

non-refundable deductions in accordance with Subsection 150.08. 

Prior to the removal of any rumble strips located in the travelway, stop ahead (W3-1a) 

warning signs shall be double indicated ahead of the stop condition. These warning 

signs shall be a minimum of 48 inches by 48 inches. The reflectorization of the 

warning signs shall be as required by Subsection 150.01.D. These warning signs shall 

remain in place until the rumble strips have been reinstalled on the traveled way. Any 

existing warning signs for the stop ahead condition shall be removed or covered while 

the 48” X 48” (W3-1a)  signs  are  in place.  When the  rumble  strips  have  been 

reinstalled these warning signs should be promptly removed and any existing signage 

placed back in service. 
 

10. GUARDRAIL: When the removal and installation of guardrail is required as a part of 

the work the following time restrictions shall apply unless modified by the special 

conditions: 
 

MULTI-LANE  HIGHWAYS: From  the time  that  the existing guardrail or  temporary 

positive barrier protection is removed the Contractor has fourteen (14) calendar days to 

install the new guardrail and anchors. During the interim, the location without guardrail 

shall be protected with drums spaced at a maximum spacing of twenty (20’) feet. The 

maximum length of rail that can be removed at any time without being replaced with 

positive barrier protection is a total of 2000 linear feet of existing rail or the total length 

of one run of existing rail, whichever is less. 
 

ALL OTHER HIGHWAYS: From the time that the existing guardrail is removed or 

from the time that temporary positive barrier protection is removed the Contractor has 

thirty (30) calendar days to install the new guardrail and anchors. During the interim, 

the  location without guardrail shall be protected with drums spaced at a maximum 

spacing of twenty (20’) feet. The maximum length of rail that can be removed at any 

time without being replaced with positive barrier protection is a total of 1000 linear feet 

of  existing rail or the total length of one run of existing rail, whichever is less. 
 

Based on existing field conditions, the Engineer may review the work and require that 

the guardrail be installed earlier than the maximum time allowed above by giving 

written notification to the Contractor via the TC-1 traffic control report. 
 

ALL HIGHWAYS: The contractor shall install new guardrail such that traffic exposure to 

fixed objects is minimized. Within the same work day, temporary attenuators, as defined in  

Subsection 150.05.B, should be installed on the approach to fixed objects that can’t be 

protected with guardrail. Truck mounted attenuators may be used to shield exposed fixed 

objects for periods not to exceed forty-eight (48) hours. No separate payment will  be 

made for truck mounted attenuators. 



 

When the roadway is open to traffic, guardrail panels shall be lapped to comply with the 

directional flow of traffic. Should the staging of the work require that the lap of the 

guardrail be changed, this work shall be completed before the roadway is opened to 

traffic. The work to change the lap of any guardrail shall be included in Traffic Control- 

Lump Sum. 
 

Failure to comply with the above time and quantity restrictions shall be considered as 

non-compliance under Subsection 150.08. 

 
11. STOP SIGN REGULATED INTERSECTIONS: For intersections that utilize stop 

sign(s) to control the flow of traffic and to restrict the movement of vehicles, the stop 

sign(s) shall be maintained for the duration of the work or until such time that the stop 

condition is eliminated or until an interim or permanent traffic signal can be installed to 

provide proper traffic control. The traffic signal shall be installed and properly 

functioning before the removal of the existing stop sign(s) is permitted. If the existing 

intersection is enhanced traffic control features such as stop bars, double indicated stop 

signs, oversized signs, advanced warning stop ahead signs, rumble strips on the 

approaches  or flashing  beacons  located  overhead or on  the  shoulders then these 

features shall be maintained for the duration of the project or until the permanent traffic 

control plan has been implemented. 
 

Whenever the staging of the work requires that the traveled-way be relocated or 

realigned the Contractor shall reinstall all enhanced traffic control features noted above 

on the newly constructed sections of the work. The cost of relocating the stop bars, 

stop signs, advanced warning signs, the rumble strips and the flashing beacons shall be 

included in the price bid for Lump-Sum-Traffic Control unless individual pay items are 

included in the contract for rumble strips and/or flashing beacons. When pay items are 

included in the contract for rumble strips or flashing beacons then these items will be 

paid per each. 
 

When staging requires the relocation or realignment of an existing stop condition it may 

be necessary to consider the addition of enhanced traffic control features even though 

none existed at the original location. Horizontal and vertical alignment changes at a new 

location may have decreased or restricted sight distance or the stop condition may occur 

sooner than in the previous alignment. If these conditions occur then the Engineer 

and/or the WTCS should consider additional measures to enhance the motorist’s 
awareness of the changes even though the staging plans may not address enhanced 

features. Stop signs should be a minimum of 36 inches for interim situations.  The use of 

48 inch stop signs may be warranted under project specific conditions. Flags may be used 

on interim/permanent stop signs that are mounted at seven (7’) feet in height for a short 

duration in order to direct additional attention to a new or relocated stop sign(s).  Flags 

should not be used for durations exceeding two weeks unless unusual or site  specify 

conditions warrant a longer period of time. The use of Type “A” flashing red light(s) 

attached to the stop sign(s) may be appropriate during the same period that the flags are in 

use to increase attention. 
 

The use of rumble strips and/or portable changeable message signs may be considered. 



 

The use of new rumble strips, where none previously existed, shall have the prior 

approval of District Traffic Operations before being included as part of the temporary 

traffic control plan. The message(s) displayed  on  any PCMS  shall  have the prior 

approval of the Engineer and the message(s) shall be included as part of the TTC plan 

for the interim staging. 
 

The placement of any additional interim ground-mounted signs and posts or stop bars 

shall be considered as incidental to the price bid for Lump Sum-Traffic Control.  The 

installation of rumble strips, flashing beacons or the use of Portable Changeable  Message 

Signs (PCMS) shall be considered as Extra Work unless pay items are included in the 

contract. 

B. WORK ZONE RESTRICTIONS: 
 

1. Interstate 
 

The Contractor shall not simultaneously perform work on both the inside shoulder and 

outside shoulder on either direction of traffic flow when the Work is within 12 feet of 

the travel-way, unless such areas are separated by at least one-half mile of distance. 
 

2. Non-Interstate Divided Highways 
 

The Contractor shall not simultaneously perform work on both the inside shoulder and 

outside shoulder on either direction of traffic flow when the Work is within 12 feet of 

the travel-way, unless such areas are separated by at least one-half mile distance in 

rural areas or at least 500 feet of distance in urban areas. 
 

3. Non-Divided Highways 
 

a. The Contractor shall not simultaneously perform work on opposite sides of the 

roadway when the work is within 12 feet of the travel-way, unless such areas are 

separated by at least one-half mile of distance in rural areas or at least 500 feet of 

distance in urban areas. 
 

b. On two-lane projects where full width sections of the existing subgrade, base or 

surfacing are to be removed, and new base, subgrade, or surfacing are to be 

constructed, the Contractor shall maintain one-lane traffic through the construction 

area by removing and replacing the undesirable material for half the width of the 

existing roadway at a time. Replacement shall be made such that paving is 

completed to the level of the existing pavement in the adjacent lane by the end of the 

workday or before opening all the roadway to traffic. 
 

4. All Highways: 
 

a. There shall be no reduction in the total number of available traffic lanes that 

existed prior to construction except as specifically allowed by the Contract and as 

approved by the Engineer. 



 

b. Travelway Clearances: All portions of the work shall maintain the  following 

minimum requirements: 
 

Horizontal: The combined dimensions of the paved shoulder and the roadway 

surface remaining outside the Work Zone shall be no less than sixteen (16) feet in 

width at any location. 
 

Vertical: The overhead clearance shall not be reduced to less than fifteen (15) feet at 

any location. 
 

The restrictions above apply to all shifts, lane closures, on-site detours and off site 

detours whether shown in the contract or proposed by the Contractor. It shall be the 

responsibility of the Contractor to verify that these minimum requirements have  been 

met before proceeding with any phase of the Work Two-lane two-way roadways may 

have temporary horizontal restrictions of less than sixteen (16) feet provided a 

flagger operation for one-way traffic is utilized to restrict access to the work area 

by over-width loads. The minimum horizontal clearance shall be restored before the 

flagging operation is removed. 
 

c. Highway Work Zone: All sections or segments of the roadway under construction or 

reconstruction shall be signed as a Highway Work Zone except non-state highway 

two-lane two-way resurfacing projects. Two conditions can be applied to a Highway 

Work  Zone. Condition  1  is  when  no  reduction in  the existing speed  limit  is 

required. Condition 2 is when worksite conditions require a reduction of the speed 

limit through the designated Work Zone. Properly marking a Highway Work Zone 

shall include the following minimum requirements: 
 

1. NO REDUCTION IN THE EXISTING POSTED SPEED LIMIT IN HIGHWAY 

WORK ZONE: 
 

a) Signage (Detail 150-HWZ-1) shall be posted at the beginning point of the 

Highway Work Zone warning the traveling public that increased penalties 

for speeding violations are in effect. The HWZ-2 sign shall be placed a 

minimum of six hundred (600’) feet in advance of the Highway Work Zone 

and shall not be placed more than one thousand (1000’) feet in advance of the 

Work Zone. If no speed reduction is required it is recommended that the  

HWZ-2 be placed at 750 feet from the work area between the ROAD 

WORK 500 FT. and the ROAD WORK 1000 FT. signs. 
 

HWZ-2 signs shall be placed at intervals not to exceed one mile for the 

length of the project. HWZ-2 signs should be placed on the mainline after all 

major intersections except State Routes.  State Routes shall be signed as per 

the requirements for intersecting roadways below. 
 

b) The existing speed limit shall be posted at the beginning of the Work Zone. 

Existing Speed Limit signs (R2-1) shall be maintained. 



 

c) INTERSECTING ROADWAYS: Intersecting state routes shall be signed in  

advance of each intersection with the Work Zone with a HWZ-2 sign       

to warn motorists that increased fines are in effect. All other intersecting 

roadways that enter into a designated Highway Work Zone may be signed in 

advance of each intersection with the Work Zone.  When construction 

equipment and personnel are present in the intersection on the mainline of a 

multi-lane roadway, the intersecting side roads shall be signed in advance with  

HWZ-2 signs. As soon as the work operation clears the intersection the 

signage may be removed. 
 

d) Sign HWZ-3 shall be posted at the end of the Highway Work Zone indicating 

the end of the zone and indicating that increased penalties for speeding 

violations are no longer in effect. 
 

e) When a designated Highway Work Zone is no longer necessary all signs 

shall be removed immediately. 

 
REDUCING THE SPEED LIMIT IN A HIGHWAY WORK ZONE: 

 

Highway Work Zone signs shall be posted as required in Condition 1 above. 
 

For limited access (interstate) highways and controlled access multi-lane divided 

highways the posted speed limit shall be reduced as required below. 
 

Speed Limit signage (R2-1) for the reduced speed limit shall be erected at the 

beginning of the work zone. Additional signs shall be placed to ensure that the 

maximum spacing of the reduced speed limit signs shall be no greater than one 

(1) mile apart.  Existing speed limit signs shall be covered or removed.  On 

multi-lane divided highways the speed limit signs shall be double indicated 

when the reduced speed is in use. 
 

When any one or more of the following conditions exist and the existing speed 

limit is 65 mph or 70 mph, the speed limit shall be reduced by 10 mph. If the 

existing speed limit is 60 mph, the speed limit should be reduced by 5 mph. If the 

existing speed limit is 55 mph or less, the Contractor can only reduce the speed 

limit with the prior approval of the Engineer. The reduction in the speed limit 

shall be no greater than 10 mph: 
 

a) Lane closure(s) of any type and any duration. 

b) The difference in elevation exceeds two inches adjacent to a travel lane as 

shown in Subsection 150.06, Detail 150-B, Detail 150-C. 
c) Any areas where equipment or workers are within ten feet of a travel lane. 
d) Temporary portable concrete barriers located less than two (2’) feet from 

the traveled way. 

e) As directed by the Engineer for conditions distinctive to this project. 
 

When the above conditions are not present the speed limit shall be immediately 



 

returned to the existing posted speed limit. A speed reduction shall not be put in 

place for the entire length of the project unless conditions warranting the speed 

reduction are present for the entire project length. All existing speed limit  

signs within the temporary speed reduction zone shall be covered or 

removed while the temporary reduction in the speed limit is in effect. All signs 

shall be erected to comply with the minimum requirements of the MUTCD. 
 

As a minimum the following records shall be kept by the WTCS: 
 

a) Identify the need for the reduction. 
b) Record the time of the installation and removal of the temporary reduction. 
c) Fully describe the location and limits of the reduced speed zone. 

d) Document any accident that occurs during the time of the reduction. 
 

A copy of the weekly records for reduced speed zones shall be submitted to the 

Engineer. 
 

Reduced speed zones shall, as a minimum, be signed as per Detail 150-HWZ-1. 

Interim signs shall meet the requirements of Subsection 150.03 D. Additional 

signs may be necessary to adjust for actual field conditions. 

When a pilot vehicle is used on a two-lane two-way roadway the speed limit 

should not be reduced. For special conditions specific to the work, on two-lane 

two-way roadways or multi-lane highways, the contractor may reduce the 

posted speed limit with the prior approval of the Engineer. 
 

5. MILLED SURFACE RESTRICTIONS: 
Unless modified by the special conditions, a milled surface on any asphaltic concrete 

surface shall not be allowed to remain open to traffic for a period of time that exceeds 

thirty (30) calendar days. 
 

6. INSTALLATION/REMOVAL OF WORK AREA SIGNAGE: 
No payment will be made for Traffic Control-Lump Sum until the Work has actually 

started on the project. The installation of traffic control signage does not qualify as the 

start of work. Advanced warning signs shall not be installed until the actual 

beginning of work activities.  Any permanent mount height signs installed as the work is 

preparing to start shall be covered until all signs are installed unless all signs are 

installed within seven (7) calendar days after beginning installation. 
 

All temporary traffic control devices shall be removed as soon as practical when these 

devices are no longer needed. When work is suspended for short periods of time, 

temporary traffic control devices that are no longer appropriate shall be removed or 

covered. 
 

All construction warning signs shall be removed within seven (7) calendar days after 

time charges are stopped or pay items are complete. If traffic control devices are left in 

place for more than ten (10) calendar days after completion of the Work, the 

Department shall have the right to remove such devices, claim possession thereof, 



 

and deduct the cost of such removal from any monies due, or which may become 

due, the Contractor. 
 

PUNCHLIST WORK: Portable signs shall be utilized to accomplish the completion of 

all punchlist items. The portable signs shall be removed daily. All permanent mount 

height signs shall be removed prior to the beginning of the punchlist work except 

“Low/Soft Shoulder” signs and any signs that have the prior written approval of the 

Engineer to remain in place while the punchlist work is in progress. 
 

Failure  to  promptly remove the  construction warning  signs  within  the  seven  (7) 

calendar days after the completion of the Work or failure to remove or cover signs 

when  work  is  suspended for short  periods  of time  shall  be  considered  as  non- 

performance under Subsection 150.08. 



 

 

 



 

 

 



 

 

 



 

C. LANE CLOSURES: 
 

1. Approval/Restrictions 

All lane closures of any type or duration shall have the prior approval of the 

Engineer. 
 

a. The length of a lane closure shall not exceed two (2) miles in length 

excluding the length of the tapers unless the prior approval of the Engineer 

has been obtained.  The Engineer may extend the length of a lane closure 

based upon field conditions however the length of a work zone should be 

held to the minimum length required to accomplish the Work. Lane 

closures shall not be spaced closer than one mile. The advanced warning 

signs for the project should not overlap with the advanced warning signs 

for lane shifts, lane closures, etc. 
 

b. Lane closures that require same direction traffic to be split around the 

Work Area will not be approved for roadways with posted speeds of 

35 mph or greater, excluding turn lanes. 
 

c. For Interstate, Limited Access and Multi-lane Divided Highways, a 

Portable  Changeable Message Sign (PCMS) shall be placed one (1) mile in 

advance of a lane closure with a message denoting the appropriate lane 

closure one mile ahead. The Portable Changeable Message Sign (PCMS) 

shall be placed on the outside shoulder in accordance with Detail 150- 

PCMS. This is in addition to the other traffic control  devices required by 

Standard 9106. 

 
 

2. Removal Of Lane Closures 

To provide the greatest possible convenience to the public in accordance 

with Sub- Subsection 107.07, the Contractor shall remove all signs, lane 

closure markings, and devices immediately when lane closure work is 

completed or temporarily suspended for any length of time or as directed by the 

Engineer. All portable signs and portable sign mounting devices shall be 

removed from the roadway to an area which will not allow the sign to be 

visible and will not allow the sign or sign mounting device to be 

impacted by traffic. 
 

3. Exit And Entrance Ramps 

On multilane highways where traffic has been shifted to the inside lanes, the 

exit and entrance ramps shall have channelization devices placed on both 

sides of the ramp. This requirement will apply to any situation where traffic is 

shifted to contra flows or  inside staging lanes to facilitate reconstruction work 

in the vicinity of exit and entrance  ramps. The temporary ramp taper length 

http://www.dot.ga.gov/doingbusiness/theSource/specs/ss107.pdf


 

shall be greater than, or equal to, the existing taper length. Interim EXIT gore 

signs shall be placed at the ramp divergence. The “EXIT OPEN” sign 
shown in Figure TA-42 of the MUTCD shall be utilized. For exit  ramps, 

channelization device spacing shall be decreased to 10 feet for 200 feet in 

advance of the temporary gore, and be decreased to 10 feet for the first 100 

feet of the temporary gore. 
 

4. Lane Drop/Lane Closure 

The first seven (7) calendar days of any lane closure shall be signed and marked 

as per Standard 9106 or 9107. However, lane closures that exist for a duration 

longer than seven (7) calendar days may be signed and marked as per the 

details in Standard 9121, provided the prior approval of the Engineer is 

obtained.  The approved lane drop shall utilize only the signs and markings 

shown for the termination end of the lane drop in Standard 9121. All warning 

signs in the lane drop sequence shall be used. Drums  may be substituted for 

the Type I Crystal Delineators at the same spacing. 
 

5. Termination Area 

The transition to normal or full width highway at the end of a lane closure 

shall be a  maximum of 150 feet. 
 

D. TRAFFIC PACING METHOD: 
 

1. Pacing Of Traffic 

With prior approval from the Engineer, traffic may be paced allowing the 

Contractor up to ten (10) minutes maximum to work in or above all lanes of 

traffic for the following purposes: 
 

a. Placing bridge members or other bridge work. 
 

b. Placing overhead sign structures. 
 

c. Other work items requiring interruption of traffic. 
 

The Contractor shall provide a uniformed police officer with patrol vehicle 

and blue flashing light for each direction of pacing. The police officer, 

Engineer, and flaggers at  ramps shall be provided with a radio which will 

provide continuous contact with the Contractor. 
 

When ready to start the work activity, the police vehicle will act as a pilot 

vehicle slowing the traffic thereby providing a gap in traffic allowing the 

Contractor to perform the Work. Any on-ramps between the pace and the work 

area shall be blocked during pacing of traffic, with a flagger properly 

dressed and  equipped with a Stop/Slow paddle. Each ramp should be opened 



 

after the police vehicle has passed. 

Pilot  vehicles  shall travel  at  a  safe  pace  speed,  desirably not  less  than  20 

mph interstate and  10  mph non-interstate.  The Contractor  shall  provide  a 

vehicle to proceed in front of the police vehicle and behind the other traffic in 

order to inform the Contractor’s work force when all vehicles have cleared 

the area. 
 

Traffic will not be permitted to stop during pacing except in extreme cases as 

approved by the Engineer. 
 

2.  Methods Of Signing For Traffic Pacing 

At a point not less than 1,000 feet in advance of the beginning point of the 

pace, the Contractor shall erect and cover a W-special sign (72 inch x 72 

inch) with a Type “B” flashing light, with the legend “TRAFFIC 
SLOWED AHEAD SHORT DELAY” (See Detail 150-A). A portable 

changeable message sign may be used in lieu of the W-special sign. On 

divided highways this sign shall be double indicated. A worker with a two- 

way radio shall be posted at the sign, and upon notice that the traffic is to be 

paced shall turn on the flashing light and reveal the sign. When traffic is not 

being paced, the flashing light shall be turned off and the sign covered or 

removed. W-special signs are reflectorized black on orange, Series “C” 

letter and border of the size specified. 



 

 

 



 

 

E. CONSTRUCTION VEHICLE TRAFFIC 

 
The Contractor’s vehicles shall travel in the direction of normal roadway traffic and 

shall not reverse direction except at intersections, interchanges, or approved temporary 

crossings. The Contractor may submit a plan requesting that construction traffic be allowed to 

travel in the opposite direction of normal traffic when it would  be desirable to modify 

traffic patterns to accommodate specific construction activities. 
 

Prior approval of the Engineer shall be obtained before any construction traffic is allowed 
to travel in a reverse direction. If the Contractor’s submittal is approved the  

construction traffic shall be separated  from normal traffic by appropriate traffic control 

devices. 
 

F. ENVIRONMENTAL IMPACTS TO THE TEMPORARY TRAFFIC CONTROL 

(TTC) PLAN 
 

The Contractor shall ensure that dust, mud, and other debris from construction  activities 

do not interfere with normal traffic operations or adjacent properties. All outfall ditches, 

special ditches, critical storm drain structures, erosion control structures, retention basins, 

etc. shall be constructed, where possible, prior to the beginning of grading operations so 

that the best possible drainage and erosion control will be in effect during the grading 

operations, thereby keeping the roadway areas as dry as possible. 
 

Areas within the limits of the project which are determined by the Engineer to be 

disturbed or damaged due either directly or indirectly from the progress or the lack of 

progress of the work shall be cleaned up, redressed, and regrassed. All surplus materials 

shall be removed and disposed of as required. Surplus materials shall be disposed of in 

accordance with Section 201 of the Specifications. 
 

G. EXISTING STREET LIGHTS 
 

Existing street lighting shall remain lighted as long as practical and until removal is 

approved by the Engineer. 
 

H. NIGHTWORK 
 

Adequate temporary lighting shall be provided at all nighttime work sites where workers 

will be immediately adjacent to traffic. 
 

I. CONSTRUCTION VEHICLES IN THE WORKZONE 

The parking of Contractor’s and/or workers personal vehicles within the work area or 

adjacent to traffic is prohibited. It shall be the responsibility of the Worksite Traffic Control 

Supervisor to ensure that any vehicle present at the worksite is necessary for  the completion of 

the work. 

http://www.dot.ga.gov/doingbusiness/theSource/specs/ss201.pdf


 

J. ENCROACHMENTS ON THE TRAVELED-WAY 
 

The Worksite Traffic Control Supervisor (WTCS) shall monitor the work to ensure that 

all the rocks, boulders, construction debris, stockpiled materials, equipment,  tools and 

other potential hazards are kept clear of the travelway. These items shall be stored in a 

location, in so far as practical, where they will not be subject to a vehicle running off the 

road and striking them. 
 

K. PEDESTRIAN CONSIDERATIONS 
 

All existing pedestrian facilities, including access to transit stops, shall be maintained. Where 

pedestrian routes are closed, alternate routes shall be provided. Closures of existing, interim 

and final pedestrian facilities shall have the prior written approval of the Engineer. When 

existing pedestrian facilities are disrupted, closed or relocated in a TTC zone, the temporary 

facilities shall be detectable and shall include accessibility features consistent  with  the 

features  present  in  the existing  pedestrian  facility.  Pedestrian facilities are considered 

improvements and provisions made to accommodate or encourage walking. Whenever a 

sidewalk  is to  be closed, the Engineer shall notify the maintaining agency two (2) weeks 

prior to the closure. Prior to closure, detectable barriers (that are detectable by a person with a 

visual disability  traveling with the aid of a long cane), as described by the MUTCD, shall 

be placed across the full width of the closed sidewalk. Barriers and channelizing devices 

used along a temporary pedestrian route shall be in compliance with the MUTCD. 

 
 

Temporary Traffic Control devices used to delineate a Temporary Traffic Control zone 

pedestrian walkway shall be in compliance with Subsection 150.01.E. Temporary Traffic 

Control devices and construction material shall not intrude into the usable width of the 

pedestrian walkway. Signs and other devices shall be placed  such that they do not narrow 

or restrict any pedestrian passage to less than 48 inches. 
 

A pedestrian walkway shall not be severed or relocated for non-construction activities such 

as parking for construction vehicles and equipment. Movement by construction vehicles 
and equipment across designated pedestrian walkways should  be minimized. When 

necessary, construction activities shall be controlled by flaggers. Pedestrian walkways shall be 
kept free of mud, loose gravel or other debris. 

 

When temporary covered walkways are used, they shall be lighted during nighttime hours. 

When temporary traffic barrier is used to separate pedestrian and vehicular traffic, the 

temporary barrier shall meet NCHRP-350 Test Level Three. The barrier ends shall be 

protected in accordance with Georgia Standard 4960. Curbing shall not be used as a substitute 

for temporary traffic barriers when temporary traffic barriers  are required. Tape, rope or 

plastic chain strung between temporary traffic control devices are not considered as 

detectable and shall not be used as a control for pedestrian movements. 
 

The WTCS shall inspect the activity area daily to ensure that effective pedestrian TTC  is 

being maintained. The inspection of TTC for pedestrian traffic shall be included as part of the 

TC-1 report. 



 

1. Temporary Pedestrian Facilities 

Temporary pedestrian facilities shall be detectable and include accessibility features 

consistent with the features present in the existing pedestrian facility.  The 

geometry, alignment and construction of the facility should meet the applicable 
requirements of the “Americans with Disabilities Act Accessibility Guidelines 

for Buildings and Facilities (ADAAG)”. 
 

a. Temporary Walkways with Detectable Edging 

A smooth, continuous hard surface (firm, stable and slip resistant) shall be 

provided throughout the entire length of the temporary pedestrian facility. 

Compacted soils, sand, crushed stone or asphaltic pavement millings shall not 

be used as a surface course for walkways. 
 

Temporary walkways shall include detectable edging as defined in the MUTCD. 

When temporary traffic barrier is included as a pay item in the contract and 

where locations identified on the plans for positive protection will also allow 

them to serve as pedestrian detectable edging, payment will be made for the 

temporary traffic barrier in accordance with Section 622. No payment will be 

made for temporary walkways with Detectable Edging where existing 

pavements or existing edging (that meets the requirements of MUTCD) are 

utilized as temporary walkways. Payment for temporary detectable edging, 

including approved barriers and channelizing devices, installed on existing 

pavements shall be included in Traffic Control-Lump Sum. 
 

Regardless of the materials used, temporary walkways shall be constructed of 

sufficient thickness and durability to withstand the intended use for the 

duration of the construction project. If concrete or asphalt is used as the 

surface course for the walkway, it shall be a minimum of one and one-half 

inches (1-1/2”) thick. Temporary walkways constructed across 

unimproved streets and drives shall be a minimum thickness of four 
inches (4”) for concrete and three inches (3”) for asphalt. Joints formed in 
concrete sidewalks shall be in accordance with Section 441. Concrete 

surfaces shall have a broom finish. 
 

If plywood is used as a walkway, it must be a minimum of three quarters of an 

inch (3/4”) thick pressure treated and supported with pressure treated 
longitudinal joists spaced a maximum of sixteen inches (16”) on center. 
The plywood shall be secured to the joist with galvanized nails or 

galvanized deck screws. Nails and screws shall be countersunk to prevent 

snagging or tripping the pedestrians. A slip resistant friction course shall be 

applied to any plywood surface that is used as a walkway. Any slip resistant 

material used shall have the prior written approval of the engineer. 

 
 

The contractor may propose alternate types of Temporary Walkways provided 

the contractor can document that the proposed walkway meets the requirements 

of the “Americans with Disabilities Act Accessibility Guidelines for 
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Buildings and Facilities (ADAAG)”. Alternate types of Temporary 
Walkways shall have the prior written approval of the engineer. 

Temporary walkways shall be constructed and maintained so there are no 

abrupt changes in grade or terrain that could cause a tripping hazard or 

could be a barrier to wheelchair use. The contractor shall construct and 

maintain the walkway to ensure that joints in the walkway have a vertical 

difference in elevation of no more than one quarter (1/4”) of an inch 
and that the horizontal joints have gaps no greater than one half (1/2”) 

of an inch. The grade of the temporary walkway should parallel the grade of 

the existing walkway or roadway and the cross slope should be no greater than 

2%. 
 

A width of sixty (60”) inches, if practical, should be provided throughout the 

entire length of any temporary walkway. The temporary walkway shall be a 

minimum width of forty eight inches (48”). When it is not possible 
to maintain a minimum width of sixty inches (60”) throughout the entire 
length of temporary walkway, a sixty inch (60”) by sixty inch (60”) 
passing space should be provided at least every two hundred feet (200 

Ft.), to allow individuals in wheelchairs to pass. 
 

Temporary walkways shall be constructed on firm subgrade. Compact the 

subgrade according to Section 209. Furnish and install any needed temporary 

pipes prior to constructing any walkway to ensure positive drainage away from 

or beneath the temporary walkway. Once the walkway is no longer required, 

remove any temporary materials and restore the area to the original conditions 

or as shown in the plans. 

 
 

b. Temporary Curb Cut Wheelchair Ramps 

Temporary curb cut wheelchair ramps shall be constructed in accordance 

with Section  441  and Detail  A-3.  Ramps shall  also  include a detectable 

warning surface in accordance with Detail A-4. Other types of material for the 

construction of the temporary curb cut wheelchair ramps, including the 

detectable warning surface, may be used provided the contractor can provide 

documentation that the material to be used meets the requirements of the 

“Americans with Disabilities Act Accessibility Guidelines for Buildings 
and Facilities (ADAAG)”. When a wheelchair ramp is no longer required, 

remove the temporary materials and restore the area to existing conditions or 

as shown in the plans. For the items required to restore the area to original 

conditions or as shown in the plans, measures for payment shall be covered by 

contract pay items. If pay items are not included in the contract, then 

payment for these items shall be included in Traffic Control-Lump Sum. 
 

c. Temporary Audible Information Device 

Temporary audible information devices, when shown in the plans, shall be 

installed in compliance with the “Americans with Disabilities Act 

Accessibility Guidelines for Buildings and Facilities (ADAAG)”. The 
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devices shall be installed in accordance with the manufacturer’s 
recommendations. Prior to installation, the contractor shall provide the 

engineer with a set of manufacturer’s drawings detailing the proper 

installation procedures for each device. When no longer required, the 

devices shall remain the property of the contractor. 

L. TRAFFIC SIGNALS 
 

If the sequence of operations, staging, or the temporary traffic control plan requires 

the relocation or shifting of any components of an existing traffic signal system then 

any work on these traffic signals will be considered as part of Lump Sum- 

Traffic Control. The contractor becomes responsible for the maintenance of these 

traffic signals from the time that the system  is  modified  until  final  acceptance. 

The maintenance of traffic signals that are not a part of the work and are not in 

conflict with any portion of the work shall not be the responsibility of the contractor. 
 

When construction operations necessitate an existing traffic signal to be out of 

service, the Contractor shall furnish off-duty police officers to regulate and maintain 

traffic control at the site. Off-duty police officers should be used to regulate and 

maintain traffic control at signal sites when lane closures or traffic shifts block or 

restrict movements causing interference with normal road user flows and will not 

allow the activated traffic signal to guide the traffic through the signal site. 
 

M. REMOVAL/REINSTALLATION OF MISCELLANEOUS ITEMS 
 

In the prosecution of the Work, if it becomes necessary to remove any existing 

signs,  markers, guardrail, etc.  not  covered  by specific  pay item, they shall  be 

removed, stored and reinstalled, when directed by the Engineer, to line and grade, 

and in the same condition as when removed. 
 

N. Signalized Intersections 

 
Off duty police officers shall be used to regulate and maintain traffic 
control at functioning signalized intersections when lane closures or traffic 
shifts block or restrict movements causing interference with road user 
flows and will not allow the activated traffic signal to guide the traffic 
through the signal site. This work is considered incidental and shall be 
included in the overall price bid for traffic control. 

 

150.3 SIGNS: 
 

A. SIGNING REQUIREMENTS OF THE TEMPORARY TRAFFIC CONTROL (TTC) 
PLAN 

 

When existing regulatory, warning or guide signs are required for proper traffic and 

pedestrian control the Contractor shall maintain these signs in accordance with the 

temporary traffic control (TTC) plan. The Contractor shall review the status of all 

existing signs, interim signs added to the work, and permanent sign installations that 



 

are part of the work to eliminate any conflicting or non-applicable signage in the 

TTC Plan. The Contractor’s review of all signs in the TTC Plan shall establish 
compliance with  the  requirements  of the  MUTCD  and  Section 150. Any 

conflicts shall  be reported to the Engineer immediately and the WTCS shall take 

the necessary measures to eliminate the conflict. 

 
The Contractor shall make every effort to eliminate the use of interim signs as soon  as the Work 

allows for the installation of permanent signs. 

All existing illuminated signs shall remain lighted and be maintained by the Contractor. 

Existing street name signs shall be maintained at street intersections. 
B. CONFLICTING OR NON-APPLICABLE SIGNS 

 

Any sign(s) or portions of a sign(s) that are not applicable to the TTC plan shall be covered so as 

not to be visible to traffic or shall be removed from the roadway when not in use. The WTCS 

shall review all traffic shifts and changes in the traffic  patterns to ensure that all conflicting 

signs have been removed. The review shall  confirm that the highest priority signs have been 

installed and that signs of lesser significance are not interfering with the visibility of the high 

priority signs. High priority signs include signs for road closures, shifts, detours, lane closures 

and curves. Any signs, such as speed zones and speed limits, passing zones, littering fines and 

litter pick up, that reference activities that are not applicable due to the presence of the Work 

shall be removed, stored and reinstalled when the Work is completed. 
 

Failure to promptly eliminate conflicting or non-applicable signs shall be considered  as non- 

performance under Subsection 150.08. 
 

C. REMOVAL OF EXISTING SIGNS AND SUPPORTS 
 

The Contractor  shall  not  remove  any existing signs  and  supports  without  prior approval from 

the Engineer. All existing signs and supports which are to be removed shall be stored and protected if 

this material will be required later in the work as part of the TTC plan. If the signs are not to be 

utilized in the work then the signs will become the property of the Contractor unless otherwise 

specified in the contract documents. 
 

D. INTERIM GUIDE, WARNING AND REGULATORY SIGNS 
 

Interim guide, warning, or regulatory signs required to direct traffic and pedestrians shall be 

furnished, installed, reused, and maintained by the Contractor in accordance  with the MUTCD, the 

Plans, Special Provisions, Special Conditions, or as directed by  the Engineer. These signs shall 

remain the property of the Contractor.  The bottom of all interim signs shall be mounted at least 

seven (7’) feet above the level of the pavement edge when the signs are used for long-term 

stationary operations as defined by Section 6G.02 of the MUTCD. Special Conditions under 

Subsection 150.11 may modify this requirement. 
 

Portable signs may be used when the duration of the work is less than three (3) days or as allowed by 

the special conditions in Subsection 150.11. Portable signs shall be used for all punchlist work. All 

portable signs and sign mounting devices utilized in work shall be NCHRP 350 compliant. 



 

Portable interim signs shall be mounted a minimum of one (1’) foot above the level of the 

pavement edge for directional traffic of two (2) lanes or less and a minimum of seven (7’) 
feet for directional traffic of three (3) or more lanes. Signs shall be mounted at the height 

recommended by the manufacturer’s crashworthy testing requirements. Portable interim 

signs which are mounted at less than seven (7’) feet in height may have two 18 inch 
x 18 inch fluorescent red-orange or orange-red warning flags mounted on each sign. 

 

All regulatory sign blanks shall be rigid whether the sign is mounted as a portable sign, on a Type 

III barricade or as a permanent mount height sign. 
 

Any permanent mount height interim sign that is designed to fold in half to cover a non-applicable 

message on the sign shall have reflectorized material on the folded over portion of the sign. The 

reflectorized material shall be orange in color with a minimum of ASTM Type I engineering 

grade sheeting with a minimum area of six inches by six inches (6” x 6”) facing the direction 

of traffic at all times when the sign is folded. 
 

Interim signs may be either English or metric dimensions. 
 

E. EXISTING SPECIAL GUIDE SIGNS 
 

Existing  special  guide  signs  on  the  Project  shall be  maintained  until  conditions require a 

change in location or legend content. When change is required, existing signs shall be modified 

and continued in use if the required modification can be made within existing sign borders 

using design requirements (legend, letter size, spacing, border, etc.) equal to that of the existing 

signs, or of Subsection 150.03.E.2. Differing legend designs shall not be mixed in the same sign. 
 

1. Special Guide Signs 

Special guide signs are those expressway or freeway guide signs that are designed 

with message content (legend) that applies to a particular roadway location. When 

an existing special guide sign is in conflict with work to be performed, the 

Contractor shall remove the conflicting sign and reset it in a new, non-conflicting 

location which has been approved by the Engineer. 
 

2. Interim Special Guide Signs 

When it is not possible to utilize existing signs, either in place or relocated, the 

Contractor shall  furnish,  erect,  maintain,  modify, relocate, and  remove new 

interim special guide signs in accordance with the Plans or as directed by the 

Engineer. Interim special guide signs that may be required in addition to, or a 

replacement for, existing expressway and freeway (interstate) signs shall be 

designed and fabricated in compliance with the minimum requirements for guide 

signing contained in Part 2E “Guide Signs Expressway” and Part 2F “Guide 
Signs Freeways” of the MUTCD, except that the minimum size of all 
letters and numerals in the names and places, streets and highways on all signs 

shall be 16 inches Series “E” initial upper-case and 12 inches lower-case. All 

interstate shields on these signs shall be 48 inches and 60 inches for two- 

numeral and three-numeral routes, respectively. 



 

The road name of the exit or route shield shall be placed on the exit gore sign. 

3. Interim Overhead Guide Sign Structures 

Interim overhead special guide sign structures are not required to be lighted 

unless specifically required by the Plans. If lighting is required the sign shall be 

lighted as soon as erected and shall remain lighted, during the hours of darkness, 

until the interim sign is no longer required. The Contractor shall notify the Power 

Company at least thirty (30) days prior to desired connection to the power source. 
 

4. Permanent Special Guide Signs 

The installation of new permanent special guide signs and the permanent 

modification or resetting of existing special guide signs, when included in the 

contract, shall be accomplished as soon as practical to minimize the use of 

interim special guide signs. If lighting is required by the Plans, all new permanent 

overhead special guide signs shall be lighted as soon as erected. 
 

F. MATERIALS- INTERIM SIGNS: 
 

1. Posts 

Permanent mounting height of seven (7’) feet- Posts for all interim signs 

shall meet the requirements of Section 911 except that green or silver paint may be 

used in lieu of galvanization for steel posts or structural shape posts. Within the 

limits of a single project, all metal posts shall be the same color. Wood posts are not 

required to be pressure treated. Ground mounted sign(s) greater than nine 
(9) square feet shall be mounted on two posts. 

 

Interim posts may be either metric or English in dimensions. 
 

Posts for all interim signs shall be constructed to yield upon impact unless the 

posts are protected by guardrail, portable barrier, impact attenuator or other type 

of positive barrier protection. Unprotected posts shall meet the breakaway 

requirements of the “1994 AASHTO Standard Specifications for Structural 

Support for Highway Signs, Luminaries and Traffic Signals”. Unprotected 
interim posts shall be spliced as shown in Detail 150-F unless full length unspliced 

posts are used. 
 

Unprotected post splices will not be permitted any higher than four inches above the 

ground line to lessen the possibility of affecting the undercarriage of a vehicle. 

Installation of posts may require establishment of openings in existing pavements, 

islands, shoulders etc. 



 

 

 



 

2. Sign Blanks And Panels- Permanent mounting height of seven (7’) feet- All 
sign blanks and panels shall conform to Section 912 of the Specifications except 

that blanks and panels may be ferrous based or other metal alloys.  Type 1 and Type 

2 sign  blanks shall have a  minimum thickness  of 0.08 inches regardless of the 

sign type used. Alternative sign blank materials (composites,  poly carbonates, 

fiberglass reinforced plastics, recycled plastics, etc.) shall have a letter of approval 

from the Office of Materials and Research for use as interim construction signs 

before these materials are allowed to be incorporated into the work unless these 

rigid sign blanks are currently approved as a crashworthy sign blank material 

under QPL 34. The back side of sign panels shall be painted orange to 

prevent rust if other metals are used in lieu of aluminum. Plywood blanks or 

panels will not be permitted. The use of flexible signs will not be permitted 

for permanent mount height signs. 
 

Interim blanks and panels may be either metric or English in dimensions. 

3.  Portable Sign Mounting Devices, Portable Sign Blanks- 
All portable sign mounting devices and sign blanks utilized in the work shall be 

NCHRP 350 Test Level III compliant. All portable sign mounting devices and sign 

blanks shall be from the Qualified Products List. Any sign or sign mounting 

device shall have an identifying decal, logo, or manufacturer’s stamping 

that clearly identifies the device as NCHRP 350 compliant. The required decal, 

logo or manufacturer’s stamping shall not be displayed on the message 

face of the sign. The Contractor may be required to provide certification from 

the Manufacturer as proof of NCHRP 350 compliance. All portable signs shall 

be mounted according to height requirements of Subsection 150.03.D. 

G. SIGN VISIBILITY AND OFFSETS 

All existing, interim and new permanent signs shall be installed so as to be completely visible 

for an advance distance in compliance with the MUTCD. Any clearing required for 

maintaining the line of sight to existing, interim or permanent signs shall be done as part of the 

requirements of the TTC plan. The clearing shall include any advance warning signs, both 

interim and permanent, that are installed as a part of the work including advance warning signs 

that are installed outside the limits of the project.  Any sign installed behind W-beam or T- 

beam guardrail with non-breakaway posts shall be installed with the leading edge of the sign a 

minimum of four feet and three inches (4’3”) behind the face of the guardrail with five 
feet (5’) of clearance being desirable. Limbs, brush, construction equipment and materials 

shall be kept clear of the driver’s line of sight to all signs that are part of the TTC 
plan. 

 

H. ADVANCE WARNING SIGNS: 
 

1. All Type Of Highways 

Advance warning signs shall be placed ahead of the work area in accordance 

with Part VI of the MUTCD and shall include a series of at least three advance 

road work (W20-1) signs placed at the termini of the project. The series shall 
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have the legend ROAD WORK (1500 FEET, 1000 FEET, AND 500 FEET). At 

grade intersecting roadways and on-ramps shall be signed with a minimum of one 

ROAD WORK AHEAD sign. 
 

When work terminates at a “T” intersection, a minimum of one “ROAD 
WORK AHEAD” sign shall be placed in advance of the intersection and 
one “END ROAD WORK” sign shall be placed at the termination end of 

the intersection. Field conditions may require the use of additional warning 

signage. 
 

Advanced Warning Signs on State Routes shall be a minimum dimension of 48 

inches x 48 inches. When a State Route intersects a project which consists of 

adding travel lanes, reconstructing an existing roadway or new location work, the 

State Route approaches  shall have a  minimum  of three  (W20-1) advanced 

warning signs (1500 ft., 1000 ft., 500 ft.). The termination end of an intersecting 

State Route shall have END ROAD WORK signage. 
 

The W20-1 signs shall be placed at the termini of the project or sufficiently in 

advance of the termini to allow for lane shifts, lane closures and other activities 

which may also require advanced warning signs. The advanced warning signs 

for the project should not overlap with the advanced warning signs for lane 

shifts, lane closures, etc. 
 

The length of a work zone should be held to the minimum length required to 

accomplish the work.  If a project has multiple individual worksites within the 

overall limits of the project, each site should be signed individually if the advance 

warning signs for each site can be installed without overlapping an adjacent 

worksite. As soon as the work is completed at any individual site the warning 

signs shall be removed from that site.  Clean-up work and punchlist work shall be 

performed with portable signage. 
 

Project mileage indicated on the G20-1 sign shall be the actual project mileage 

rounded up to the nearest whole mile. Projects less than two (2) miles in length or 

individual worksites that are part of a multiple worksite project may delete this 

sign.  The G20-1 sign shall be 60” X 36” and the G20-2 sign shall be 48” X 

24”. 
 

2.  Interstate, Limited Access And Multilane Divided Highways 

In addition to the W20-1 signs required at 500 ft., 1000 ft. and 1500 ft., multi- 

lane divided highways shall also have additional advanced warning signs installed 

with the legend “ROAD WORK (2 MILES, 1 MILE and 1/2 MILE). All 
construction warning signs on divided highways shall be double indicated (i.e., 

on the left and right sides of the roadway.) If the use of the ½ mile, 1 mile 

and 2 mile advanced warning signs cause an overlap with other work or do not 

benefit field conditions then the Engineer may review the use of these signs 

and eliminate their installation. When the posted speed limit is 50 MPH or less, 



 

the ½ mile, 1 mile and 2 mile signs should be eliminated especially in urban areas. 
 

The W20-1 advance warning signs for ROAD WORK 500 FEET; 1000 FEET; 

and 1500 FEET shall be temporarily covered when work involving the 

advanced warning signs for lane shifts and lane closures overlap these signs. 

The ROAD WORK ½ MILE, ROAD WORK 1 MILE, and ROAD WORK 2 

MILES shall be in place when the 500, 1000 and 1500 feet signs are temporarily 

covered. 

When the temporary traffic control zone already has advanced warning (W20-1) 

signs installed the W20-1 signs required for lane closures under Standard 9106 

should be eliminated. 
 

RAMP  WORK  ON LIMITED  ACCESS  HIGHWAYS:  The  work zone  shall 

not  be signed for the entire length of the mainline of a limited access highway 

when  only short individual worksites, interchange or ramp work is being 

performed. 
 

When work is restricted to ramp reconstruction or widening activities, the 

advance warning signs on the mainline section of the limited access highway 

shall be limited to the use of portable advance warning signs. These portable 

advance warning signs shall only be utilized when work activity is within the gore 

point  of  the  ramp  and  the  mainline traveled  way or  work  is active  in the 

accel/decel lane adjacent to the mainline traveled way.  Portable advance  warning 

signs (W20-1; 1500ft. /1000 ft. /500ft.) shall be installed on the traveled way of 

the limited access highway when the above conditions are present. The advance 

warning signs shall be installed only in one direction where work is active. 

All portable signs shall be double indicated. When work is not active, the  ramp 

work shall be advanced warned by the use of a single 48 inch X 48 inch  

“RAMP WORK AHEAD” sign along the right shoulder of the mainline 
traveled way prior to the beginning of the taper for the decel lane. The 
“RAMP WORK AHEAD” sign shall be mounted at seven (7’) feet in height. 
Differences in elevation shall be in compliance with the requirements of  

Subsection 150.06 prior to  the removal of the portable (W20-1) advanced warning 

signs from the mainline. 
 

The G20-1 sign shall be eliminated on limited access highways when the work 

involves only ramp work, bridge reconstruction, bridge painting, bridge joint 

repairs, guardrail and anchor replacement or other site specific work which is 

confined to a short section of limited access highway. 
 

I. PORTABLE CHANGEABLE MESSAGE SIGN 
 

Unless specified as a paid item in the contract the use of a portable changeable message sign 

will not be required. When specified, a portable changeable message sign (PCMS) shall meet the 

minimum requirements of Section 632 and the MUTCD. The maximum amount of messages 

allowed to be flashed on one PCMS is two phases (flashes). The language and the timing of 
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the messages shall comply with the MUTCD and Section 632. 

When used as an advanced device the PCMS should typically be placed ahead of the construction 

activities. If the PCMS is used as a substitute for another device then the requirements for the 

other device apply. 
 

J. FLASHING BEACON 
 

The flashing beacon assembly, when specified, shall be used in conjunction with construction 

warning signs, regulatory, or guide signs to inform traffic of special road conditions which require 

additional driver attention. The flashing beacon assembly shall be installed in accordance with 

the requirements of Section 647. 
 

K. RUMBLE STRIP SIGNAGE 
 

Signage for rumble strips located in the travelway shall be as required in Subsection 

150.01.C and Subsection 150.02.A.9. 
 

L. LOW/SOFT SHOULDER SIGNAGE 
 

Low or soft shoulder signs shall be utilized in accordance with the following conditions: 

CONSTRUCTION/RECONSTRUCTION PROJECTS: 

“LOW/SOFT SHOULDER” signs shall be erected when a difference in elevation exceeds 

one (1”) inch but does not exceed three (3”) inches between the travelway and any type 
of shoulder unless the difference in elevation is four (4’) feet or greater from the edge of 

the traveled way. 
 

The spacing of the signs shall not exceed one (1) mile and the signs shall be placed immediately 

past each crossroad intersection. The “Low/Soft” signs shall remain in place until the 

difference in  elevation  is  eliminated  and  the shoulder has been  dressed and permanently 

grassed for a minimum of thirty (30) calendar days.  These signs shall be furnished, installed, 

maintained and removed by the Contractor as part of Traffic Control-Lump Sum. These signs 

shall be orange with black borders and meet the reflectorization requirements of Subsection 

150.01.D. 
 

“SHOULDER DROP-OFF” (W8-9a) signs shall be used when a difference in elevation, less than 

four (4’) feet from the traveled way, exceeds three (3”) inches and is not protected by 

positive barrier protection. These warning signs shall be placed in advance of the drop-off. 

For a continuous drop-off condition, the W8-9a) signs shall, as a minimum, be spaced in 

accordance with the above requirements for “Low/soft shoulder” signs. 
 

PROJECTS CONSISTING PRIMARILY OF ASPHALTIC CONCRETE  RESURFACING 

ITEMS: 
 

“LOW/SOFT SHOULDER” signs shall be erected when a difference in elevation 
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exceeds one (1”) inch but does not exceed three (3”) inches between the travelway and 

any type of shoulder unless the difference in elevation is four (4’) feet or greater from the edge 

of the traveled way. 
 

SHOULDER BUILDING INCLUDED IN THE CONTRACT: “Low/Soft Shoulder” signs shall 
be erected as per the requirement of Standards 9102, 9106, and 9107. “Shoulder Drop-off” signs 
(W8-9a) shall be erected as per the requirements of the MUTCD. These signs shall be 
maintained until the conditions requiring their  installation have been eliminated. The Contractor 
shall remove all interim warning  signs before final acceptance. 

 

SHOULDER BUILDING NOT INCLUDED IN THE CONTRACT:   The Department will 

furnish the “Low/Soft Shoulder” signs, “Shoulder Drop-off” signs and the posts. The signs 

shall be erected to meet the minimum requirements of Subsection 150.03.  The Contractor shall 

include the cost of furnishing installation hardware (bolts, nuts, and washers), erection and 

maintenance of the signs in the bid price for Traffic Control- Lump Sum. The Contractor shall 

maintain the signs until final acceptance. The Department will remove the signs. 
 

LAU/LAR PROJECTS SHOULDER BUILDING NOT INCLUDED IN THE 

CONTRACT:  The 

Contractor will furnish, install and maintain LOW/SOFT SHOULDER signs (yellow 

with  black borders, ASTM Type III or IV) at the appropriate spacing, until Final 

Acceptance of the  project by the  Department. After Final Acceptance  by the 

Department the signs will become the property and responsibility of the local 

government. 
 

M. BUMP SIGNAGE: 
 

MULTI-LANE DIVIDED HIGHWAYS: A bump sign (W8-1) shall be utilized 

when a transverse joint in the pavement structure has a vertical difference in 

elevation of three quarters (3/4”) of an inch or greater in depth with no 
horizontal taper to ramp the  traffic  from one  elevation to the  other.  This 

condition typically  occurs  at approach slabs during pavement milling operations and 

at transverse joints in asphaltic pavement lifts. 
 

TWO-LANE TWO-WAY HIGHWAYS: A bump sign (W8-1) shall be utilized 

when a transverse joint in the pavement structure has a vertical difference in 

elevation that  exceeds one and three quarters (1-3/4”) inches in depth with no 

horizontal taper to ramp the traffic from one elevation to the other. This 

includes utility and storm drainage repairs that require concrete placement for 

patching and/or steel plating. 
 

The (W8-1) sign shall be placed sufficiently in advance to warn the motorist of the 

condition. 
 

N. PEDESTRIAN SIGNAGE: 
 

Appropriate signs as described in the MUTCD shall be maintained to allow safe 



 

passage of pedestrian traffic or to advise pedestrians of walkway closures (Refer to 

MUTCD Figures TA-28 and TA-29 for guidance). Advance closure signing should 

be placed at intersections rather than midblock locations so that pedestrians are 

not confronted with midblock work sites that will induce them to attempt skirting 

the work site or making a midblock crossing. Signs and other devices mounted 

lower than seven (7) feet above the temporary pedestrian walkway shall not project 

more than four (4) inches into the accessible pedestrian facilities. Signs and other 

devices shall be placed such that they do not narrow any pedestrian passage to less 

than 48 inches. 

150.4 PAVEMENT MARKINGS 
 

A. GENERAL 

 

Full pattern pavement markings in accordance with Section 652 and in 

conformance with Section 3A and 3B, except 3B.02, of the MUTCD are 

required on all courses before the roadway is opened to traffic. No passing 

zones shall be marked to conform to Subsection 150.04.E. During construction 

and maintenance activities on  all highways open to traffic, both existing 

markings and markings applied under this Section shall be fully maintained until 

Final Acceptance. If the pavement markings are, or become,  unsatisfactory in 

the judgment of the Engineer due to wear, weathering, or construction 

activities, they shall be restored immediately. 
 

1. Resurfacing Projects 

Pavement markings shall be provided on all surfaces that are placed over 

existing markings. Interim and final markings shall conform in type and 

location to the markings that existed prior to resurfacing unless changes or 

additions are noted in the Contract. The replacement of parking spaces will 

not be required unless a specific item or note has been included in the 

Contract. Any work to make additions to the markings that existed prior to 

resurfacing is to be considered as extra work. 

 
 

2. Widening And Reconstruction Projects 

If the lane configuration is altered from the preconstruction layout then 

pavement markings will be as required by the plans or the Engineer. 
 

3. New Location Construction Projects 
Pavement marking plans will be provided. 

 

B. MATERIALS 
 

All traffic striping applied under this Section shall be a minimum four inches in 

width or as shown in plans and shall conform to the requirements of Section  

652, except as modified herein. Raised pavement markers (RPMs) shall meet 

the requirements of Section 654.  Markings on the final surface course, which 

must be removed, shall be a removable type. The Contractor will be permitted to 
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use paint, thermoplastic, or tape on pavement which is to be overlaid as part of 

the project, unless otherwise directed by the Engineer. Partial (skip) 

reflectorization (i.e. reflectorizing only a portion of a stripe) will not be allowed. 
 

C. INSTALLATION AND REMOVAL OF PAVEMENT MARKINGS: 
 

INSTALLATION: All pavement markings, both interim and permanent, shall be 

applied to a clean surface. The Contractor shall furnish the layout and preline 

the roadway surface for the placement of pavement markings applied as part 

of the temporary traffic control plan. All interim marking tape and 
RPM’s on the final surface shall be removed prior to the placement of the final 

markings. 
 

The Contractor shall sequence the work in such a manner as to allow the 

installation  of markings in the final lane configuration at the earliest possible stage 

of the work. 

REMOVAL: Markings no longer applicable shall be removed in accordance with Subsection  

656.3.05. 
 

THE  ELIMINATION OF CONFLICTING PAVEMENT MARKINGS  BY  OVERPAINTING 

WITH UNAPPROVED PAINT OR  ANY  TYPE OF  LIQUID  ASPHALT  IS  NOT 

ACCEPTABLE. 
 

INTERMEDIATE SURFACE: Interim markings shall be removed by methods that will  cause 

minimal damage to the pavement surface while also ensuring that traveling public will not be 

confused or misdirected by any residual markings remaining on the intermediate surface. The 

use of  approved black-out tape and black-out paint  (manufactured for the sole purpose of 

covering existing pavement markings) may be permitted on some interim surfaces, provided 

the results are satisfactory to the Engineer. 
 

FINAL SURFACE: No interim paint or thermoplastic markings will be permitted on any final 

surface unless the interim markings are in alignment with the location of the  permanent 

markings and the interim marking will not interfere or adversely affect  placement of the 

permanent markings. The proposed method of removal for layout errors that require markings 

to be removed from the final surface shall have the prior approval of the Engineer. Any 

damage to the final pavement surface caused by the pavement marking removal process shall be 

repaired at the Contractor’s expense by methods acceptable and approved by the Engineer.  

Subsection 400.3.06.C shall apply when corrective measures are required. The use of black-out 

tape or black- out paint will not be permitted under any circumstance to correct layout errors 

on any final surface. 
 

Traffic shifts that are done on the final surface shall be accomplished using interim traffic 

marking tape that can be removed without any blemishing of the final surface.  Interim traffic 

marking tape shall be used on any of the following final surfaces; asphaltic concrete, Portland 

cement concrete, and bridge deck surfaces. The contractor may propose alternate traffic 

markings and removal methods on the final surface. Submitted proposals shall include the type 
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of material, method of removal and a cost comparison to the traffic marking tape method. Prior 

to any approval, the  contractor shall field demonstrate to the satisfaction of the Engineer that the 

proposed  traffic markings  can  be  removed without  any blemishing  of the  final surface. If the 

proposal is determined to be acceptable, a supplemental agreement will be executed prior to the 

installation of the proposed alternate traffic markings. The supplemental agreement shall 

denote the type of traffic marking materials, method  of  removal  and any cost  and/or  time 

savings  to the Department. The Department will not consider or participate in any cost increase 

that may result from implementing the proposed alternate method. 
 

PAY FACTOR REDUCTION FOR ASPHALTIC CONCRETE FINAL SURFACES: When the 

correction of an error in the layout of the final pavement markings requires the final surface to 

be grounded, blemished, scarred, or polished the pay factor shall be reduced to 0.95 for the 

entire surface area of the final topping that has a blemish, polished or a scarred surface. The 

reduced pay factor shall not be confined to only the width and length of the stripe or the 

dimensions of the blemished areas, the whole roadway surface shall have the reduced pay 

factor applied.  The area of the reduced pay factor shall be determined by the total length and the 

total width of the  roadway affected. If the affected area is not corrected, the reduction in pay shall 

be deducted from the final payment for the topping layer of asphaltic concrete. The Engineer 

shall make the final determination whether correction or a reduced pay factor is acceptable. 
 

The eradication of pavement markings on intermediate and final concrete surfaces shall be 

accomplished by a method that does not grind, polish, or blemish the surface of the 

concrete. The method used for the removal of the interim markings shall not spall chip the joints 

in the concrete and shall not damage the sealant in the joints. Any joint or sealant repairs shall 

be included in the bid price for Traffic Control-Lump Sum. The proposed method of removal 

shall have the prior approval of the Engineer. 
 

Failure to promptly remove conflicting or non-applicable pavement markings shall be  considered 

as non-performance under Subsection 150.08. 
 

PREPARATION AND PLANNING FOR TRAFFIC SHIFTS: When shifting of traffic 

necessitates removal of centerline, lane lines, or edge lines, all such lines shall be removed 

prior to, during, or immediately after any change so as to present the least interference with 

traffic. Interim traffic marking tape shall be used as a temporary substitute for the traffic 

markings being removed. 
 

Before any change in traffic lane(s) alignment, marking removal equipment shall be present on 

the project for immediate use.  If marking removal equipment failures occur, the equipment 

shall be repaired or replaced (including leasing equipment if  necessary), so that the removal can 

be accomplished without delay. 
 

Except for the final surface, markings on asphaltic concrete may be obliterated by an overlay 

course, when approved by the Engineer.  When an asphaltic concrete overlay is placed for the 

sole purpose of eliminating conflicting markings and the in place asphaltic concrete section 

will allow, said overlay will be eligible for payment only if designated in the Plans. Overlays to 

obliterate lines will be paid for only once and further traffic shifts in the same area shall be 

accomplished with removable markings. Only the minimum asphaltic concrete thickness required 



 

to cover lines will  be allowed. Excessive build-up will not be permitted. When an overlay for the 

sole purpose of eliminating conflicting markings is not allowed, the markings no longer 

applicable shall be removed in accordance with Subsection 656.3.05. 
 

D. RAISED PAVEMENT MARKERS 
 

Raised  pavement markers  (RPMs) are required as listed  below for  all asphaltic concrete 

pavements before the roadway is open to traffic. On the final surface, RPM’s shall be 

placed according to the timeframes specified in 150.04 E. for full pattern pavement 
markings except Interstate Highways where RPM’s shall be placed and/or maintained 

when the roadway is open to traffic. When Portland Cement  Concrete is an intermediate or 

final surface and is open to traffic, one calendar day is allowed for cleaning and drying before the 

installation of RPMs is required. 
 

Raised pavement markers are not allowed on the right edge lines under any situation. 

1. Interstate Highways 

Retro-reflective raised pavement markers (RPM’s) shall be placed and/or 
maintained on intermediate pavements surfaces on all interstate highways that 

are open to traffic.  This includes all resurfacing projects along with widening and 

reconstruction projects. The spacing and placement shall be as required for 

MULTI-LANE DIVIDED HIGHWAYS. 
 

2. Multi-Lane Divided Highways 

Retro-reflective raised pavement markers (RPMs) shall be placed and/or 

maintained on intermediate pavement surfaces on all multi-lane divided 

highways that are opened to traffic when these roadways are being widened or 

reconstructed. Two lane-two way roadways that are being widened to a multi- 

lane facility, whether divided or undivided, are included in this provision. 

Projects consisting primarily of asphalt resurfacing items or shoulder widening 

items are excluded from this requirement.  The RPMs shall be placed as follows: 
 

a. SUPPLEMENTING LANE LINES 
 

80 foot center on skip lines with curvature less than three degrees. (Includes 

tangents) 
 

40 foot centers on solid lines and all lines with curvature between three 

degrees and six degrees. 
 

20 foot centers on curves over six degrees. 20 

foot centers on lane transitions or shifts. 

 

b. SUPPLEMENTING RAMP GORE LINES 
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20 foot centers, two each, placed side by side. 

 
c. OTHER LINES 

 

As shown on the plans or directed by the Engineer. 
 

3. Other Highways 

On other highways under construction RPMs shall be used and/or maintained on 

intermediate pavement surfaces as follows: 
 

a. SUPPLEMENTING LANE LINES AND SOLID LINES 
 

40 foot centers except on lane shifts.  (When required in the Plans or 

Contract.) 
 

20 foot centers on lane shifts. (Required in all cases.) 

b. SUPPLEMENTING DOUBLE SOLID LINES 
 

40 foot centers (one each beside each line) except on lane shifts. (When 

required in the Plans or Contract.) 
 

20 foot centers on lane shifts.  (Required in all cases.) 
 

E. EXCEPTIONS FOR INTERIM MARKINGS 
 

Some exceptions to the time of placement and pattern of markings are permitted as noted below; 

however, full pattern pavement markings are required for the completed project. 
 

1. Two-Lane, Two-Way Roadways 
 

a. SKIP LINES 

All interim skip (broken) stripe shall conform to Section 652 except that 

stripes shall be at least two feet long with a maximum gap of 38 feet. On 

curves greater than six degrees, a one-foot stripe with a maximum gap of 19 

feet shall be used. In lane shift areas solid lines will be required. Interim 

skip lines shall be replaced with markings in full compliance with Section 652 

prior to expiration of the 14 calendar day period. 
 

Interim raised pavement markers may be substituted for the interim skip 

(broken) stripes. If raised pavement markers are substituted for the two foot 

interim skip stripe, three markers spaced at equal intervals over a two feet 

distance will be required. No separate payment will be made if the interim 

raised pavement markers are substituted for interim skip lines. 
 

Interim raised pavement markers shall be retro-reflective, shall be the same 

color as the pavement markers for which they are substituted, and shall be 

visible during daytime. 
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The type of interim marker and method of attachment to the pavement shall 

be approved by the Office of Materials and Research but in no case will the 

markers be attached by the use of nails. Flexible reflective markers, Type 14 

or Type 15, may be used for a maximum of fourteen (14) calendar days as 

an interim marker. Any flexible reflective markers in use shall be from the 

qualified products list (QPL). 
 

The interim raised pavement markers shall be maintained until the full pattern 

pavement markings are applied. At the time full pattern markings are 

applied the interim raised markers shall be removed in a manner that will not 

interfere with application of the full pattern pavement markings. 
 

b. NO PASSING ZONES-TWO-LANE, TWO-WAY ROADWAYS 

Passing zones shall be re-established in the locations existing prior to 

resurfacing. No changes to the location of passing zones shall be done 

without the written approval of the Engineer. For periods not to exceed 

three calendar days where interim skip centerlines are in place, no-passing 

zones shall be identified by using post or portable mounted DO NOT PASS 

regulatory signs (R4-1 24” x 30”) at the beginning and at intervals not 

to exceed ½ mile within each no-passing zone.  A post or portable mounted 

PASS WITH CARE regulatory sign (R4-1 24” x 30”) shall be           
placed at the end of each no-passing zone. Post mounted signs shall be 

placed in accordance with the MUTCD.  Portable signs shall conform to the 

requirements of the MUTCD and shall be NCHRP 350 compliant. Portable 

signs shall be secured in such a manner to prevent misalignment and 

minimize the possibility of being blown over by weather conditions or traffic. 
 

On new location projects and on projects where either horizontal or vertical 

alignments has been modified, the location of No-Passing Zones will be 

identified by the Engineer. 
 

c. EDGELINES 
 

1) Bituminous Surface Treatment Paving 
Edgelines will not be required on intermediate surfaces (including 

asphaltic concrete leveling for bituminous surface treatment paving) that 

are in use for a period of less than 60 calendar days except at bridge 

approaches, on lane transitions, lane shifts, and in such other areas as 

determined by the Engineer. On the final surface, edgelines shall be 

placed within 30 calendar days of the time that the final surface was 

placed. 
 

2) All Other Types of Pavement 

Edgelines will not be required on intermediate surfaces that are in use for a 

period of less than 30 calendar days except at bridge approaches, on lane 

transitions, lane shifts, and in such other areas as determined by the 



 

Engineer. On the final surface, edgelines shall be placed within 14 

calendar days of the time that the surface was placed. 
 

2. Multi-Lane Highways – With No Paved Shoulder(S) Or Paved 

Shoulder(S) Four Feet Or Less 
 

a. UNDIVIDED HIGHWAYS (INCLUDES PAVED CENTER TURN LANE) 
 

1) Centerlines and No-Passing Barrier-Full Pattern centerlines and no- 

passing barriers shall be restored before opening to traffic. 
 

2) Lanelines- Interim skip (broken) stripe as described in Subsection 

150.04E.1.a. may be used for periods not to exceed three calendar days. 

Skiplines are not permitted in lane shift areas. Solid lines shall be used. 
 

3) Edgelines- Edgelines shall be placed on intermediate and final surfaces 

within three calendar days of obliteration. 

 
b. DIVIDED HIGHWAYS (GRASS OR RAISED MEDIAN) 

 

1) Lanelines- Full pattern skip stripe shall be restored before opening to 

traffic. Skip lines are not permitted in lane shift areas. Solid lines shall 

be required. 
 

2) Centerline/Edgeline- Solid lines shall be placed on intermediate and final 

surfaces within three calendar days of obliteration. 

 

3. Limited Access Roadways And Roadways With Paved Shoulders Greater Than 

Four Feet 
 

a. Same as Subsection 150.04.E.2 except as noted in (b) below. 
 

b. EDGELINES- 

1) Asphaltic Concrete Pavement- Edgelines shall be placed on intermediate 

and final surfaces prior to opening to traffic. 
 

2) Portland Cement Concrete Pavement- Edgelines shall be placed on any 

surface open to traffic no later than one calendar day after work is 

completed on a section of roadway. All water and residue shall be 

removed prior to daily striping. 
 

4. Ramps For Multi-Lane Divided Highways 

A minimum of one solid line edge stripe shall be placed on any intermediate 

surface of a ramp prior to opening the ramp to traffic. The other edge stripe 

may be omitted for a  maximum period of three (3) calendar days on an 

intermediate surface. Appropriate channelization devices shall be spaced at a 

maximum of twenty-five (25’) feet intervals until the other stripe has 



 

been installed. 
 

The final surface shall have both stripes placed prior to opening the ramp to 

traffic. 
 

5. MISCELLANEOUS PAVEMENT MARKINGS: 
 

FINAL SURFACE: School zones, railroads, stop bars, symbols, words and 

other similar markings shall be placed on final surfaces conforming to  

Section 652 within fourteen (14) calendar days of completion of the final 

surface. Final markings shall conform to the type of pay item in the plans. When 

no pay item exists in the plans the final markings shall conform to Section 652 

for painted markings. 
 

INTERMEDIATE SURFACE: Intermediate surfaces that will be in use for 

more than forty-five (45) calendar days shall have the miscellaneous pavement 

markings installed to conform to the requirement of Section 652. Under 

Subsection 150.11, Special Conditions, or as directed by the Engineer these 

markings may be eliminated. 

 
F. MOBILE OPERATIONS 

 

When pavement markings (centerlines, lane lines, and edgelines) are applied in a continuous 

operation by moving vehicles and equipment, the following minimum equipment and warning 

devices shall be required. These devices and equipment are in addition to the minimum 

requirements of the MUTCD. 
 

1. All Roadways 

All vehicles shall be equipped with the official slow moving vehicle symbol  

sign. All vehicles shall have a minimum of two flashing or rotating beacons visible 

in all directions. All protection vehicles shall have an arrow panel mounted on 

the rear. All vehicles requiring an arrow panel shall have, as a minimum, a Type 

B panel. All vehicle mounted signs shall be mounted with the bottom of the sign a 

minimum height of forty-eight inches (48”) above the pavement. All sign 

legends shall be covered or removed from view when work is not in progress. 
 

2. Two-Lane Two-Way Roadways 
 

a. Lead Vehicles 

The lead vehicle may be a separate vehicle or the work vehicle applying the 

pavement markings may be used as the lead vehicle. The lead vehicle shall 

have an arrow panel mounted so that the panel is easily visible to oncoming 

(approaching) traffic.  The arrow panel should typically operate in the caution 

mode. 
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b. Work Vehicles 

The work vehicle(s) applying markings shall have an arrow panel mounted 

on the rear. The arrow panel should typically operate in the caution mode. 

The work vehicle placing cones shall follow directly behind the work vehicle 

applying the markings. 
 

c. Protection Vehicles 

A protection vehicle may follow the cone work vehicle when the cones are 

being placed and may follow when the cones are being removed. 
 

3. MULTI-LANE ROADWAYS 

A lead vehicle may be used but is not required. The work vehicle placing cones 

shall follow directly behind the work vehicle applying the markings. A protection 

vehicle that does not function as a work vehicle should follow the cone work 

vehicle when traffic cones are being placed. A protection vehicle should follow 

the cone work vehicle when the cones are being removed from the roadway. 

Protection vehicles shall display a sign on the rear of the vehicle with the legend 

PASS ON LEFT (RIGHT). 
 

INTERSTATES AND LIMITED ACCESS ROADWAYS: A protection 

vehicle shall  follow the last work vehicle at all times and shall be equipped 

with a truck mounted  attenuator that  is certified  for  impacts not  less than 

62  mph  in accordance with NCHRP350 Test Level Three (3). 

 
150.5 CHANNELIZATION 

 

A. GENERAL 

 

Channelization shall clearly delineate the travelway through the work zone and 

alert  drivers  and  pedestrians to  conditions created  by work  activities  in  or 

near  the travelway. Channelization shall be done in accordance with the plans 

and  specifications, the MUTCD, and the following requirements. 

All Channelization Devices utilized on any project shall be NCHRP 350 

compliant. Any device used on the Work shall be from the Qualified Products 

List. All devices utilized on the work shall have a decal, logo, or 

manufacturer’s stamping that clearly identifies the device as NCHRP 350 

compliant. The Contractor may be required to furnish certification from the 

Manufacturer for any device to prove NCHRP 350 compliance. 
 

1. Types of Devices Permitted for Channelization in Construction Work 

Zones: 
 

a. DRUMS: 
 

1) DESIGN: Drums shall meet the minimum requirement of the MUTCD 

and  shall be reflectorized as required in Subsection 150.01.D. The 

upper edge of  the top reflectorized stripe on  the drum  shall be 



 

located a minimum of 33 inches above the surface of the roadway. 

A minimum drum diameter of 18 inches shall be maintained for a 

minimum of 34 inches above the roadway. 
 

2) APPLICATION: Drums shall be used as the required channelizing 

device to delineate the full length of a lane closure, shift, or 

encroachment,  except as modified by this Subsection. 
 

3) TRANSITION TAPERS FOR LANE CLOSURES: Drums shall be 

used on all transition tapers. The minimum length for a merging taper for 

a lane closure on the travelway shall be as shown in Table 150-1: 

 
TABLE 150-1 

 

Posted 
Speed 

Limit, MPH 

Lane 
Width 
9 Feet 

Lane 
Width 
10 Feet 

Lane 
Width 
11 Feet 

Lane 
Width 
12 Feet 

Maximum Drum 
Spacing in Tapers, 

(Feet) 
 Minimum Taper Length (L) in Feet  

20 60 70 75 80 20 
25 95 105 115 125 25 
30 135 150 165 180 30 
35 185 205 225 245 35 
40 240 270 295 320 40 
45 405 450 495 540 45 
50 450 500 550 600 50 
55 495 550 605 660 55 
60 540 600 660 720 60 
65 585 650 715 780 65 
70 630 700 770 840 70 
75 675 750 825 900 75 

 

If site conditions require a longer taper then the taper shall be 

lengthened to fit particular individual situations. 
 

The length of shifting tapers should be at least ½ L. 
 

The length of a closed lane or lanes, excluding the transition 

taper(s), shall be limited to a total of two (2) miles. Prior 

approval must be obtained from the Engineer before this length can 

be increased. 
 

Night time conditions: When a merge taper exists into the night all 

drums located in the taper shall have, for the length of the 
taper only, a six (6”) inch fluorescent orange (ASTM Type VI, 

VII, VIII, IX or X) reflectorized top stripe on each drum. The 

top six-inch stripe may be temporarily attached to the drum while 

in use in a taper. The Engineer may allow the fluorescent orange 



 

reflectorized six (6”) inch top stripe on each drum in a 
merging taper to remain in place during daylight hours provided 

there is  a lane closure(s) with a continuous operation that 

begins during one nighttime period and ends during another 

nighttime period. All drums that have the six-inch top stripe 

permanently attached shall not be used  for any other conditions. 
 

Multiple Lane Closures: 

(a) A maximum of one lane at a time shall be closed with each 

merge taper. 
 

(b) A minimum tangent length of 2 L shall be installed between 

each individual lane closure taper. 

 
4) LONGITUDINAL  CHANNELIZATION:  Drums  shall  be  spaced  as 

listed below  for  various  roadside  work  conditions  except  as 

modified  by Subsection 150.06.  Spacing shall be used for situations 

meeting any of the conditions listed as follows: 
 

(a) 40 FOOT SPACING MAXIMUM 
 

(1) For difference in elevation exceeding two inches. 
 

(2) For healed sections no steeper than 4:1 as shown in Subsection 

150.06, Detail 150-E. 
 

(b) 80 FOOT SPACING MAXIMUM 
 

(1) For difference in elevation of two inches or less. 
 

(2) Flush areas where equipment or workers are within ten feet of 

the travel lane. 
 

(c) 200 FOOT SPACING MAXIMUM: Where equipment or workers 

are more than ten feet from travel lane. Lateral offset clearance to be 

four feet from the travel lane. 
 

(1) For paved areas eight feet or greater in width that are paved 

flush with a standard width travel lane. 
 

(2) For disturbed shoulder areas not completed to typical section that 

are flush to the travel lane and considered a usable shoulder. 
 

REMOVAL OF DRUMS: Drums may be removed after shoulders are 

completed to typical section and grassed. Guardrail and other safety devices 

shall be installed and appropriate signs advising of conditions such as soft 

or low shoulder shall be posted before the drums are removed. 



 

b. VERTICAL PANELS 
 

1) DESGN: All vertical panels shall meet the minimum requirements of the 

MUTCD. All vertical panels shall have a minimum of 270 square inches of 

retro-reflective area facing the traffic and shall be mounted with the top 

of the reflective panel a minimum of 36” above the roadway. 
 

2) APPLICATION: Lane encroachment by the drum on the travelway should 

permit a remaining lane width of ten feet. When encroachment reduces  

the travelway to less than ten feet, vertical panels shall be used to 

restore the travelway to ten feet or greater. No other application of 

vertical panels will be permitted. 
 

c. CONES 
 

1) DESIGN: All cones shall be a minimum of 28 inches in height regardless 

of  application  and shall  meet  the  requirement of  the  MUTCD. 

Reflectorization may be deleted from all cones. 

 
2) APPLICATION: For longitudinal channelizing only, cones will be 

permitted for daylight closures or minor shifts. (Drums are required for all 

tapers.) The use of cones for nighttime work will not be permitted. Cones 

shall not be stored or allowed to be visible on the worksite during 

nighttime hours. 
 

d. BARRICADES 
 

DESIGN: Type III barricades shall meet the minimum requirements of 

the  MUTCD  and  shall  be  reflectorized  as  required  in  Subsection 

150.01.D. The Contractor has the option of choosing Type III barricades 

from the Qualified Products List or the Contractor may utilize generic 

barricades that are approved by the Federal Highway Administration 

(FHWA). When barricades have been specifically crash tested with signs 

attached, the contractor has the responsibility to attach the signs as per 

the manufacturer’s recommendations to ensure crashworthiness. 
If signs  are  attached to  generic  barricades  or to  barricades  from the 

Qualified Products List (QPL) that have not been crash tested with signs 

attached then the responsibility for crashworthiness and the liability for 

mounting these signs to the barricades are assumed by the Contractor 

and the Contractor shall certify that the barricades are crashworthy 

under FHWA workzone guidelines for NCHRP 350 crashworthy 

compliance. Any generic barricades used in the work shall be stamped 

or stenciled to show compliance with NCHRP 350. The use of Type I 

and Type II barricades will not be permitted. 



 

1) APPLICATION: Type III barricades shall be placed as required by the 

plans, the Standards, and as directed by the Engineer. All signs mounted on 

barricades shall be mounted to comply with the requirements of the 

MUTCD and NCHRP 350 Test Level III. NCHRP 350 crashworthy 

compliance may require that rigid signs be mounted separate from the 

Type III barricade. 
 

When a barricade is placed so that it is subject to side impact from a 

vehicle, a drum shall be placed at the side of the barricade to add target 

value to the barricade. 
 

e. WARNING LIGHTS: 
 

1) DESIGN:  All warning lights shall meet the requirements of the MUTCD. 
 

2) APPLICATION 
 

(a) Type A low-intensity flashing lights shall be used as shown in the 

Plans, the Standards, and as directed by the Engineer. Flashing 

lights are not required for advance warning signs in Subsection 

150.03.H. 
 

(b) Type C Steady-Burn lights shall be used as shown in the Plans, the 

Standards, and as directed by the Engineer. Steady-burn lights are 

not required on drums for merging tapers that exist into the night. 

f. TEMPORARY BARRIERS 
 

1) DESIGN: Temporary barriers shall meet the requirements of Sections 

620. 
 

2) APPLICATION: Temporary barriers shall be placed as required by the 

plans, standards, and as directed by the Engineer. When Temporary 

barrier is located 20 feet or less from a travel lane, yellow reflectors shall 

be fixed to the top of the barrier at intervals not greater than 40 feet in the  

longitudinal section and 20 feet in the taper section and shall be 

mounted approximately two inches above the barrier. If both lanes of a 

two-lane two-way roadway are within 20 feet or less of the barrier then 

the reflectors shall be installed for both directions of traffic. 
 

The  reflectors  shall be  100  square  inches  (ASTM Type  VII or  VIII) 

reflective sheeting mounted on flat-sheet blanks. The reflectors shall be 

mounted approximately two inches above the top of the barrier. The 

reflectors shall be attached to the barrier with adhesive or by a drilled-in 

anchor type device. The reflectors shall not be attached to a post or 

board that is placed between the gap in the barrier sections. 



 

Approach end of Temporary barrier shall be flared or protected by an 

impact attenuator (crash cushion) or other approved treatment in 

accordance with Construction Details/Standards and Standard 

Specifications. 
 

On interstate or other controlled access highways where lane shifts or 

crossovers cause opposing traffic to be separated by less than 40 ft., 

portable barrier shall be used as a separator. 
 

B. PORTABLE IMPACT ATTENUATORS: 
 

1. DESCRIPTION 

This work consists of the furnishing (including spare parts), installation, 

maintenance, relocation, reuse as required, and removal of Portable Impact 

Attenuator Units/Arrays. 
 

2. MATERIALS 

Materials used in the Attenuator shall meet the requirements of Section 648 for 

Portable Impact Attenuators. 
 

3. CONSTRUCTION 

Portable Impact Attenuator Unit/Arrays installation shall conform to the 

requirements of Section 648, Manufacturer’s recommendations and Georgia 

Standard 4960 and shall be installed at locations designated by the Engineer, 

and/or as shown on the plans. 

C. TEMPORARY GUARDRAIL ANCHORAGE- Type 12: 
 

1. DESCRIPTION 

This work consists of the furnishing, installation, maintenance and removal 

or Temporary Guardrail Anchorage- Type 12 used for Portable Barrier or 

temporary guardrail end treatment. 
 

2. MATERIALS 

Materials used in the Temporary Guardrail Anchorage- Type 12 shall meet 

the requirements  of Subsection 641.2  of  the  Specifications  and  current 

Georgia Standards and may be new or used. Materials salvaged from the 

Project which meet the requirements of Standards may be utilized if available. 

The use of any salvaged materials will require prior approval of the Engineer. 

 
 

3. CONSTRUCTION 

Installation of the Temporary Guardrail Anchorage- Type 12 shall conform to 

the requirements of the Plans, current Georgia Standards and Subsection  

641.3 of the Specifications. Installation shall also include sufficient 

additional guardrail and appurtenances to effect the transition and 

connection to Temporary Concrete Barrier as required by the details in 

Georgia Standard 4960. 

http://www.dot.ga.gov/doingbusiness/theSource/specs/ss648.pdf
http://www.dot.ga.gov/doingbusiness/theSource/specs/ss648.pdf
http://www.dot.ga.gov/doingbusiness/theSource/specs/ss641.pdf
http://www.dot.ga.gov/doingbusiness/theSource/specs/ss641.pdf
http://www.dot.ga.gov/doingbusiness/theSource/specs/ss641.pdf


 

150.6 DIFFERENCES IN ELEVATION BETWEEN TRAVEL LANES AND 

SHOULDERS (SEE SUBSECTION 150.06.G FOR PROJECTS 

CONSISTING PRIMARILY OF ASPHALTIC CONCRETE 

RESURFACING ITEMS) 
 

Any type of work such as paving, grinding, trenching, or excavation that creates 

a difference in elevation between travel lanes or between the travelway and the 

shoulder  shall not begin until the Contractor is prepared and able to 

continuously place the required typical section to within two inches (2”) of the 

existing pavement elevation. For any areas that the two inches minimum 

difference in elevation cannot be accomplished  the section shall be healed as 

shown in Detail 150-E.  If crushed stone materials are used to provide a healed 

section no separate payment will be made for the material used to heal any section. 

The Contractor may submit a plan to utilize existing pay items for crushed stone 

provided the plan clearly demonstrates that the materials used to heal an  area will be 

incorporated into the work with minimal waste. Handling and hauling of any crushed 

stone used to heal shall be kept to a minimum. The Engineer shall determine if the 

crushed stone used to heal meets the specifications for gradation and quality when 

the material is placed in the final location. 
 

A maximum of sixty (60) calendar days shall be allowed for conditions to exist 

that require any section or segment of the roadway or ramp to continue to require a 

healed section as described by Detail 150-E. Failure to meet this requirement shall 

be considered as non-performance of Work under Subsection 150.08. 

 

When trenching or excavation for minor roadway or shoulder widening is required, all 

operations at one site shall be completed to the level of the existing pavement in the 

same work day. 
 

Any channelization devices utilized in the work shall conform to the requirements of  

Subsection 150.05 and to the placement and spacing requirements in Details 150-B,  

150-C, 150-D, and 150-E shown in this section. 
 

Any construction activity that reduces the width of a travel lane shall require the use of a 

W-20 sign with the legend “LEFT/RIGHT LANE NARROWS”. Two 24” x 24” 

red or red/orange flags may be mounted above the W-20 sign. The W-20 sign shall be 

located on the side of the travelway that has been reduced in width just off the travelway 

edge of pavement. The W-20 sign shall be a minimum of 500 feet in advance of 

any channelization devices that encroach on the surface of travelway.  A portable 

changeable message sign may be used in lieu of the W-20 sign. 
 

GENERAL/TIME RESTRICTIONS: 
 

A. STONE BASES, SOIL AGGREGATE BASE AND SOIL BASES 
1. All Highways 

Differences in elevation of more than two inches between surfaces carrying or 



 

adjacent to traffic will not be allowed for more than a 24-hour period. A single 

length of excavated area that does not exceed 1000 feet in total length may be 

left open as a start up area for periods not to exceed 48 hours provided the 

Contractor can demonstrate the ability to continuously excavate and backfill in a 

proficient manner. Prior approval of the Engineer shall be obtained before any 

startup area may be allowed. 
2. LIMITED ACCESS HIGHWAY RAMPS (INTERSTATES): 

On projects that include ramp rehabilitation work, one ramp at a time may be 

excavated for the entire length of the ramp from the gore point of the ramp with 

the interstate mainline to the intersection with the crossing highway. This single 

ramp may remain excavated with a vertical difference in elevation greater than 

two (2”) inches for a maximum of fourteen (14) calendar days with drums spaced 

at twenty (20’) feet intervals as shown in Detail 150-B  and  a  buffer 

space accepted under Section 150.06.F. After fourteen (14) calendar days the 

section shall be healed as required for all other highways. This area will be 

allowed in addition to the 1000 feet allowed for all other highways. 
 

B. ASPHALT BASES, BINDERS AND TOPPINGS 
 

1. DIFFERENCES IN ELEVATION BETWEEN THE SURFACES OF ADJACENT 
TRAVELWAYS 

Travel lanes shall be paved with a plan that minimizes any difference in elevation 

between adjacent travel lanes. The following limitations will be required on all 

work: 
 

a. Differences of two inches (2”) or less may remain for a maximum 
period of fourteen (14) calendar days. 

 

b. Differences of greater than two inches (2”) shall be permitted for 

continuous operations only. 

EMERGENCY SITUATIONS: Inclement weather, traffic accidents, and 

other events beyond the control of the Contractor may prevent the work 

from being completed as required above. The Contractor shall notify the 

Engineer in writing stating the conditions and reasons that have prevented the 

Contractor from complying with the time limitations. The Contractor shall 

also outline a plan detailing immediate steps to complete the work. Failure 

to correct these conditions on the first calendar day that conditions will allow 

corrective work shall be  considered as  non-performance  of Work under  

Subsection 150.08. 
 

2.  Differences   in   Elevation   Between   Asphalt   Travelway  and   Paved 

Shoulders 

Differences in elevation between the asphalt travelway and asphalt paved 

shoulders shall not be allowed to exist beyond the maximum durations outlined 

below for the conditions shown in Details 150-B, 150-C, 150-D, and 150-E: 



 

Detail 150-B conditions shall not be allowed for more than 24 hours. A single 

length that does not exceed 1000 feet in total length may be left open for 

periods not to exceed 48 hours provided the Contractor can demonstrate the 

ability to continuously pave in a proficient manner. Prior approval of the Engineer 

shall be obtained before any section is allowed to exceed 24 hours. Any other 

disturbed shoulder areas shall be healed as in Detail 150-E. 
 

Detail 150-C conditions will not be allowed for more than 48 hours. 
 

Detail 150-D conditions will not be allowed for more than 30 calendar days. 
 

Detail 150-E conditions will not be allowed for more than 60 calendar days. 
 

Failure to meet these requirements shall be considered as non-performance of 

Work under Subsection 150.08. 
 

C. PORTLAND CEMENT CONCRETE 
 

Work adjacent to a Portland Cement Concrete traveled way which involves the following 

types of base and shoulders shall be accomplished according to the time restrictions outlined 

for each type of base or shoulder. Traffic control devices shall be in accordance with Subsection 

150.05. 
 

1. Cement Stabilized Base 

Work adjacent to the traveled way shall be healed as per Detail 150-E within 

forty-eight (48) hours after the seven (7) calendar day curing period is complete 

for each section placed. During the placement and curing period, traffic control 

shall be in accordance Detail 150-B. 

2. Asphaltic Concrete Base 

When an asphaltic concrete base is utilized in lieu of a cement stabilized base the 

asphaltic concrete base shall be healed as per Detail 150-E within forty-eight 

(48) hours after the placement of each section of asphaltic concrete base. For 

the first forty eight hours traffic control shall be in compliance with Detail 150-B. 
 

3. Concrete Paved Shoulders 

Concrete paved shoulders shall be placed within sixty (60) calendar days after the 

removal of  each  section of  existing shoulder regardless  of the type of base 

materials being placed on the shoulders. During the placement period, traffic 

control devices shall be in accordance with the appropriate detail based on the 

depth of the change in elevation. Differences in elevation of more than two inches 

between the travel way and the shoulder will not be allowed for more than a 24- 

hour period. A single length of excavated area that does not exceed 1000 feet in 

total length may be left open as a start up area for periods not to exceed 48 

hours provided the Contractor can demonstrate the ability to continuously 

excavate and backfill in a proficient manner. Prior approval of the Engineer shall 

be obtained before any startup area may be allowed. Any other disturbed shoulder 

areas shall be healed as in Detail 150-E. 



 

4. Asphaltic Concrete Shoulders 

A difference in elevation that meets the requirements of Detail 150-B shall not be 

allowed to  exist for a period  greater  than  forty-eight  (48) hours.  After the 

removal of the existing shoulder the section or segment of travelway may be 

healed with stone as per Detail 150-E for a maximum of fourteen (14) calendar 

days. Asphaltic concrete shoulders shall be placed within two (2”) inches 
or less of the traveled way surface within fourteen (14) calendar days after the 

removal of the stone healed section or the removal of each section of the 

existing shoulder. The two (2”) inches or less difference in elevation shall 
not remain in existence for a period that exceeds thirty (30) calendar days 

unless the paved shoulder is utilized as a detour for the traveled way. During 

the placement period, traffic control shall be in accordance with the appropriate 

detail based on  the depth of the change in elevation. 
 

The Contractor may propose an alternate plan based on Subsection 150.06.F. 

Failure to meet the above requirements and time restrictions shall be considered 

as non-performance of Work under Subsection 150.08. 
 

D. MISCELLANEOUS ELEVATION DIFFERENTIALS FOR 

EXCAVATIONS  ADJACENT TO THE TRAVELWAY 
 

Drainage structures, utility facilities, or any other work which results in a 
difference in elevation adjacent to the travelway shall be planned and 
coordinated to be performed in such a manner to minimize the time traffic 
is exposed to this condition. The excavation should be back filled to the 
minimum requirements of Detail 150-E as soon as practical. Stage 
construction such as plating or backfilling the incomplete work may be 
required. The difference in elevation shall not be allowed to exist for more 
than five (5) calendar days under any circumstances. Failure to correct this 
condition shall be considered as non- performance of Work under Subsection 
150.08. 

 

E. CONDUIT INSTALLATION IN PAVED AND DIRT SHOULDERS 

 

The installation of conduit and conduit systems along the shoulders of a 
traveled way shall be planned and installed in a manner to minimize the 
length of time that traffic is exposed to a difference in elevation condition. 
The following restrictions and limitations shall apply: 

 

1. Differences in Elevation of Two (2”) Inches or Less 

The shoulder may remain open when workers are not present. When workers 

are present the shoulder shall be closed and the channelization devices shall 

meet the requirements of Subsection 150.05. The difference in elevation on the 

shoulder shall remain for a maximum period of fourteen (14) calendar days. 



 

2.  Differences in Elevation Greater Than Two (2”) Inches 
The shoulder shall be closed.  The shoulder closure shall not exceed twenty-four 

(24) hours in duration unless the Special Conditions in Subsection 150.11 

modifies this restriction or the Engineer allows the work to be considered as a 

continuous operation. 
 

Failure to meet these requirements shall be considered as non-performance of 

Work under Subsection 150.08. 
 

F. MODIFICATIONS TO TIME RESTRICTIONS 

The Contractor may propose any alternate temporary traffic control plan that utilizes  a portion 
of the travel lane as a “buffer space”. This buffer space may allow for an enhanced work 

area that will allow for the placement of materials to proceed at a pace that could not be 

achieved with the time restriction requirements outlined in Subsections 150.06.A, 150.06.B, 

and 150.06.C. The Contractor may propose modified time restrictions based on the use of the 

buffer space. Any proposed modifications in the time duration allowed for the differences in 

elevations to exist shall be reviewed by the Engineer as a component of the overall TTC 

plan. No modifications shall be made until the proposed plan is accepted by the Engineer. 

The Engineer shall have no obligation to consider any proposal which results in an increase in 

cost to the Department. 
 

For the travel lane described in each of the Details 150-B, 150-C, 150-D and 150-E it  is 

presumed that the pavement marking edgeline (yellow or white solid stripe) is  located at the 

very edge of the travel lane surface. A buffer space (temporary paved shoulder) that utilizes a 

portion of the travel lane should be six (6’) feet in width desirable but shall not be 
less than four (4’) feet in width. Any remaining travel lane(s) shall not be less than 
ten (10’) feet in width. Modifications to drum spacing shown in the details above will not be 

allowed. 

 
If the proposed shifting of the traffic to obtain a buffer space and maintain a minimum 

travel lane(s) of ten (10’) feet requires the use of any existing paved shoulders then 

the cost of maintenance and repair of the existing paved shoulder(s) shall be the responsibility of 

the Contractor. The Contractor is responsible for the costs of maintenance and repairs even if 

the existing paved shoulder(s) is to be  removed in a later stage of the work.  Existing 

shoulders that have rumble strips shall have the rumble strips removed before the shoulder can 

be utilized as part of the travel lane. The cost of the removal of the rumble strips shall be done at 

no cost to the Department even if the shoulder is to be removed in a later stage of the work. 
 

Any modifications to the staging and time restrictions that are approved as part of the TTC plan 

shall be agreed to in writing. Failure to meet these modifications shall be considered as non- 

performance of the Work under Subsection 150.08. 
 

G. ASPHALTIC CONCRETE RESURFACING PROJECTS 
SHOULDER CONSTRUCTION INCLUDED AS A PART OF THE CONTRACT: When the 

placement of asphaltic concrete materials creates a difference in elevation greater than two 

(2”) inches between the earth shoulder (grassed or un-grassed) and the  edge of 



 

travelway or between the earth shoulder and a paved shoulder that is less than four (4’) feet 

in width, the Contractor shall place and maintain drums in accordance with the 

requirements of Subsection 150.05A.1.a.4). When the edge of the paved surface is tapered with 

a 30-45 degree wedge, drums may be spaced at 

2.0 times the speed limit in MPH. Drums shall remain in place and be maintained until the 

difference in elevation has been eliminated by the placement  of the  appropriate shoulder 

materials. 

SHOULDER CONSTRUCTION NOT INCLUDED AS A PART OF THE CONTRACT: When 

the placement of asphaltic concrete materials  creates a difference in elevation greater than two 

(2”) inches between the earth shoulder (grassed or un-grassed) and the edge of travelway 

or between the earth shoulder and a paved shoulder that  is less than four (4’) feet in width, the 
Contractor shall notify the Engineer, in writing, when the resurfacing work including all punchlist 

items has been completed. See Subsection 150.03.L for the requirements for “LOW/SOFT 

SHOULDERS” and “SHOULDER DROP-OFF” signage. 



 

 
 

 
 
 

 
 

ELEVATION DIFFERENCE GREATER THAN 4 INCHES 

DETAIL 150-B 

 

 

 
 

 

 
 
 

ELEVATION DIFFERENCE 2+ to 4 inches 

DETAIL 150-C 

 
 

 
 

 
 

6 inches 

New Travel Lane 

 
 

Drums spaced at 40 foot intervals. Location of drums when Elevation 
Difference is 2+ inches to 4 inches. 

 
 

 
 

New Travel 

 
 

Location of drums when Elevation Difference exceeds 4 inches. Drums spaced at 20 foot intervals. 
Note: If the travel way width is reduced to less than 10 feet by the use of drums, vertical panels shall 
be  used in lieu of drums. 



 

 

 
 

 

 
 

 
 
 

ELEVATION DIFFERENCE OF 2 INCHES OR LESS 
 

DETAIL 150-D 

 

 

 

 

 
 

 
 
 

HEALED SECTION 

 

DETAIL 150-E 

 

 

150.7 FLAGGING AND PILOT CARS: 
 

A. FLAGGERS 

 
 

 
 

 
 

 
 

 
 

 
 

Compacted graded 
aggregate, 

TOP OF DRUM TO BE LEVEL 

NO STEEPER THAN 4:1 2 feet 

New Construction Travel Lane 

 
 

Location of drums immediately after 
completion of healed sections spaced 
at 40 foot intervals. 

 
 

 
 

 
 

4 feet 

New Construction Travel Lane 

 
 

Drums spaced at 80 foot intervals. Location of drums when Elevation 
Difference is 2 inches or less. 



 

Flaggers shall be provided as required to handle traffic, as specified in the Plans 

or Special Provisions, and as required by the Engineer. 
 

B. FLAGGER CERTIFICATION 
 

All flaggers shall meet the requirements of the MUTCD and shall have 

received training and a certificate upon completion of the training from one of 

the following organizations: 
 

National Safety Council 

Southern Safety Services 

Construction Safety 

Consultants Ivey Consultants 
American Traffic Safety Services Association (ATSSA) 

 

Certifications from other agencies will be accepted only if their training program 

has been approved by any one of the organizations listed above. 
 

Failure to provide certified flaggers as  required above shall be  reason for the 

Engineer suspending work involving the flagger(s) until the Contractor provides 

the  certified flagger(s). Flaggers shall have proof of certification and valid 

identification  (photo I.D.) available any time they are performing flagger duties. 
 

C. FLAGGER APPEARANCE AND EQUIPMENT 
 

Flaggers shall wear high-visibility clothing in compliance with Subsection 

150.01.A. The apparel  background (outer) material color shall be  fluorescent 

orange-red, fluorescent yellow-green,  or a  combination of the  two as  defined 

in the  ANSI standard. The retroreflective material shall be orange, yellow, 

white, silver, yellow- green, or a fluorescent version of these colors, and shall 

be visible at a minimum distance of one thousand (1000) feet. The 

retroreflective safety apparel shall be designed to clearly identify the wearer 

as a person. They shall use a Stop/Slow paddle meeting the requirements of 

the MUTCD for controlling traffic. The Stop/Slow paddles shall have a shaft 

length of seven  (7) feet minimum. The Stop/Slow paddle shall be retro- 

reflectorized for both day and night usage. In addition to the Stop/Slow 

paddle, a flagger may use a flag as an additional device to attract attention. This 

flag shall meet the minimum requirements of the MUTCD. The flag shall, as a 

minimum, be 24” inches square and red or red/orange in color. For night 

work, the vest shall have reflectorized stripes which meet the requirements of the 

MUTCD. 
 

D. FLAGGER WARNING SIGNS 
 

Signs for flagger traffic control shall be placed in advance of the flagging 

operation in accordance with the MUTCD. In addition to the signs required by 

the MUTCD, signs at regular intervals, warning of the presence of the flagger 



 

shall be placed beyond the point where traffic can reasonably be expected to 

stop under the most severe conditions for that day’s work. 

 
 

E. PILOT VEHICLE REQUIREMENTS 
 

Pilot vehicles will be required during placement of bituminous surface treatment 

or asphaltic concrete on two-lane roadways unless otherwise specified. Pilot 

vehicles shall meet the requirements of the MUTCD. 
 

F. PORTABLE TEMPORARY TRAFFIC CONTROL SIGNALS 
 

The Contractor may request, in writing, the substitution of portable temporary 

traffic control signals for flaggers on two-lane two-way roadways provided the 

temporary signals meets the requirements of the MUTCD, Section 647, and  

Subsection 150.02.A.8. As a part of this request, the Contractor shall also 

submit an alternate temporary traffic control plan in the event of a failure of the 

signals. Any alternate plan that requires the use of flaggers shall include the use 

of certified flaggers. The  Contractor shall obtain the approval of the Engineer 

before the use of any portable  temporary traffic control signals will be permitted. 

 

150.8 ENFORCEMENT 

The safe passage of pedestrians and traffic through and around the temporary 

traffic control zone, while minimizing confusion and disruption to traffic flow, shall 

have priority over all other Contractor activities. Continued failure of the Contractor 

to comply with the  requirements  of  Section  150 (TRAFFIC  CONTROL)  will 

result  in  non-refundable deductions of monies from the Contract as shown in this 

Subsection for non- performance of Work. 
 

Failure of  the Contractor to  comply with  this Specification  shall be reason  for 

the Engineer suspending all other work on the Project, except erosion control and 

traffic control, taking corrective action as specified in Subsection 105.15, and/or 

withholding payment of monies due to the Contractor for any work on the Project 

until traffic control  deficiencies are corrected. These other actions shall be in addition 

to the deductions for non-performance of traffic control. 

http://www.dot.ga.gov/doingbusiness/theSource/specs/ss647.pdf
http://www.dot.ga.gov/doingbusiness/theSource/specs/ss105.pdf#page%3D10


 

 

SCHEDULE OF DEDUCTIONS FOR EACH CALENDAR DAY OF DEFICIENCIES OF TRAFFIC CONTROL 

INSTALLATION AND/OR MAINTENANCE 
 

ORIGINAL TOTAL CONTRACT AMOUNT 
 

 

From More Than 
 

To and Including 
 

Daily Charge 
 

$0 
 

$100,000 
 

$200 
 

$100,000 
 

$1,000,000 
 

$500 
 

$1,000,000 
 

$5,000,000 
 

$1,000 
 

$5,000,000 
 

$20,000,000 
 

$1,500 
 

$20,000,000 
 

$40,000,000 
 

$2,000 
 

$40,000,000 
 

$------------- 
 

$3,000 

 

150.9 MEASUREMENT 
 

A. TRAFFIC CONTROL 

When listed as a pay item in the Proposal, payment will be made at the Lump Sum price 

bid, which will include all traffic control not paid for separately, and will be paid  as 

follows: 
 

When the first Construction Report is submitted, a payment of 25 (twenty-five) 

percent of the Lump Sum price will be made. For each progress payment thereafter, the 

total of the Project percent complete shown on the last pay statement plus 25 (twenty- 

five) percent will be paid (less previous payments), not to exceed  one hundred (100) 

percent. 
 

When no payment item for Traffic Control-Lump Sum is shown in the Proposal, all of the 

requirements of Section 150 and the Temporary Traffic Control Plan shall be in full 

force and effect. The cost of complying with these requirements will not be paid for 

separately, but shall be included in the overall bid submittal. 
 

B. SIGNS 
 

When shown as a pay item in the contract, interim special guide signs will be paid for as 

listed below. All other regulatory, warning, and guide signs, as required by the Contract, 

will be paid for under Traffic Control Lump Sum or included in the overall bid 

submitted. 

 
1. Interim ground mounted or interim overhead special guide signs will be measured for 

payment by the square foot. This payment shall be full compensation for furnishing the 

signs, including supports as required, erecting illuminating overhead signs, maintaining, 

removing, re-erecting, and final removal from the Project. Payment will be made only one 

time regardless of the number of moves required. 
 

2. Remove and reset existing special guide signs, ground mount or  overhead, complete, in 



 

place, will be measured for payment per each. Payment will be made only one time regardless 

of the number of moves required. 
 

3. Modify special guide signs, ground mount or overhead, will be measured for payment by 

the square foot. The area measured shall include only that portion of the sign modified. 

Payment shall include materials, removal from posts or supports when necessary, and 

remounting as required. 
 

C. TEMPORARY BARRIER 
 

Temporary Barrier shall be measured as specified in Section 622. 
 

D. CHANGEABLE MESSAGE SIGN, PORTABLE 
 

Changeable Message Sign, Portable will be measured as specified in Section 632. 
 

 

E. TEMPORARY GUARDRAIL ANCHORAGE, Type 12 
 

Temporary Guardrail  Anchorage- Type  12 will  be  measured by each assembly, complete in place and 

accepted according to the details shown in the plans, which shall also include the additional guardrail and 

appurtenances necessary for transition and connection to Temporary Concrete Barrier. Payment shall include all 

necessary materials, equipment, labor, site preparation, maintenance and removal. 
 

F. TRAFFIC SIGNAL INSTALLATION- TEMPORARY 
 

Traffic Signal Installation- Temporary will be measured as specified in Section 647. 
 

G. FLASHING BEACON ASSEMBLY 
 

Flashing Beacon Assemblies will be measured as specified in Section 647. 
 

H. PORTABLE IMPACT ATTENUATORS 
 

Each Portable Impact Attenuator will be measured by the unit/array which shall include all material 

components, hardware, incidentals, labor, site preparation, and maintenance, including spare parts 

recommended by the manufacturer for repairing accident damage. Each unit will be measured only once 

regardless of the number of locations installed, moves required, or number of repairs necessary because of traffic 

damage. Upon completion of the project, the units shall be removed and retained by the Contractor. 
 

I.  PAVEMENT MARKINGS 
 

Pavement markings will be measured as specified in Section 150. 

J. TEMPORARY WALKWAYS WITH DETECTABLE EDGING 
 

Temporary walkways with detectable edging will be measured in linear feet (meters), complete 

in place and accepted, which shall include all necessary materials, equipment, labor, site 

preparation, temporary pipes, passing spaces, maintenance and removal. Excavation and 

backfill are not measured separately for payment. No payment will be made for temporary 

walkways where existing pavements or existing edging (that meets the requirements of 

http://www.dot.ga.gov/doingbusiness/theSource/specs/ss622.pdf
http://www.dot.ga.gov/doingbusiness/theSource/specs/ss632.pdf
http://www.dot.ga.gov/doingbusiness/theSource/specs/ss647.pdf
http://www.dot.ga.gov/doingbusiness/theSource/specs/ss647.pdf


 

MUTCD) are utilized for the temporary walkway. Payment for temporary detectable edging, 

including approved barriers and channelizing devices, installed on existing pavement shall 

be included  in Traffic Control-Lump Sum. 
 

K. TEMPORARY CURB CUT WHEELCHAIR RAMPS 
 

Temporary curb cut wheelchair ramps are measured as the actual number formed and poured, 

complete and accepted, which shall include all necessary materials, equipment, labor, site 

preparation, maintenance and removal. No additional payment will be made for sawing 

existing sidewalk and removal and disposal of removed material for temporary wheelchair 

ramp construction. No additional payment will be  made for constructing the detectable warning 

surface. 
 

L. TEMPORARY AUDIBLE INFORMATION DEVICE 
 

Temporary audible information devices are measured as the actual number furnished  and 

installed in accordance with the manufacturer’s recommendations, which shall include all 

necessary materials, equipment, labor, site preparation, maintenance and removal. Each 

temporary audible information device will be paid for only one time regardless of the number of 

times it’s reused during the duration of The Work. These devices shall remain the property of the 

Contractor. 
 

150.10 PAYMENT: 
When shown in the Schedule of Items in the Bid, the following items will be paid for 

separately. 
 

Item No. 150 Traffic Control……………………………………………….....................................................Lump Sum 
Item No. 150 Traffic Control, Solid Traffic Stripe_Inch, (Color)…………………………………….……per Linear Mile 
Item No. 150 Traffic Control, Skip Traffic Stripe_Inch, (Color)…………………………………….….....per Linear Mile 
Item No. 150 Traffic Control, Solid Traffic Stripe, Thermoplastic_Inch, (Color)………………….…....per Linear Mile 
Item No. 150 Traffic Control, Skip Traffic Stripe, Thermoplastic_Inch, (Color)………………….…….per Linear Mile 
Item No. 150 Traffic Control, Pavement Arrow with Raised Reflectors……………………….………...per Each Item 
Item No. 150 Traffic Control, Raised Pavement Markers-All Types………………………………….....per Each Item 
Item No. 150 Interim Ground Mounted Special Guide Signs…………………………………….….....per Square Foot 
Item No. 150 Interim Overhead Special Guide Signs……….…………………………………………..per Square Foot 
Item No. 150 Remove & Reset Existing Special Guide Signs, Ground Mount, Complete in Place…..........per Each 
Item No. 150 Remove & Reset Existing Special Guide Signs, Overhead, Complete in Place....................per Each 
Item No. 150 Traffic Control, Portable Impact Attenuator………………………………………………...........per Each 
Item No. 150 Traffic Control, Pavement Markers, Words and Symbols………………………………per Square Foot 
Item No. 150 Traffic Control, Pavement Arrow (Painted) with Raised Reflectors……………………...........per Each 
Item No. 150 Traffic Control, Workzone Law Enforcement…………………………………………................per Hour 
Item No. 150 Modify Special Guide Sign, Ground Mount………………………………………………per Square Foot 
Item No. 150 Modify Special Guide Sign, Overhead……………………………………………………per Square Foot 
Item No. 150 Temporary Walkways with Detectable Edging……………………………………………per Linear Foot 
Item No. 150 Temporary Curb Cut Wheelchair Ramps…………………………………………………………per Each 
Item No. 150 Temporary Audible Information Device……………………………………………………………per Each 
Item No. 620 Temporary Barrier………………………………………………………………………per Linear Foot Item 
Item No. 632 Changeable Message Sign, Portable………………………………………………………………per Each 
Item No. 641 Temporary Guardrail Anchorage, Type 12…………………………………………………………per Each 



 

Item No. 647 Traffic Signal Installation, Temp………………………………………………………………per Lump Sum 
Item No. 647 Flashing Beacon Assembly, Structure Mounted..…………………………………………………per Each 
Item No. 647 Flashing Beacon Assembly, Cable Supported.....…………………………………………………per Each 

 

150.11 Special Conditions: 
 

A. Lane closures will not be permitted during weekdays (Monday through Friday) between the hours of 5:00 

a.m. to 9:00 a.m.; and 4:00 p.m. to 7:00 p.m. Monday through Friday. Contractor shall not install lane 

closures or move equipment or materials on the traveled way outside of these working hours. Work hours 

for this project shall be as follows: 7:30 a.m. to 8:30 p.m. Monday through Friday, 8:00 a.m. to 5:00 p.m. 

Saturday (with prior approval from the Engineer), no work to be performed Sunday. Failure of the 

Contractor to comply with this specification will result in Liquidated Damages as specified in Subsection 

108.08. 

 

B. A TRAFFIC CONTROL PLAN SHALL BE SUBMITTED TWO (2) WEEKS PRIOR TO ANY WORK 

FOR REVIEW AND APPROVAL BY THE ENGINEER. 

C. No work shall be allowed during the following dates due to holidays: 

May 27, 2019 - Memorial Day 

July 4, 2019 - 4th of July 

September 2, 2019 - Labor Day 

November 11, 2019- Veterans  Day 

November 28, 2019 - November 29, 2019 - Thanksgiving 

December 24-25, 2019 and January 1, 2020 - Christmas and New Years 

 

D. Lane closures shall not be allowed during the weekends of the Georgia Tax Free Weekends. 

 

E. For this project, the Contractor shall ensure that all final grading and completed construction of all 

proposed curb and gutter, guardrail, sidewalk, striping, driveway reconstruction and wall construction 

work associated with the project be complete and shall be open to traffic within 90 days. Failure of the 

Contractor to comply with this specification will result in Liquidated Damages as specified in Subsection 

108.08. 

 

F. The contractor shall provide work zone law enforcement during the mill and inlay activities as directed by 

the Engineer and shall be included in the bid price for Section 150 – Traffic Control. Failure of the 

Contractor to comply with this specification will result in Liquidated Damages as specified in Subsection 

108.08. 

 

G. Maintenance of Existing Traffic Signals and Detection Devices: Presence detection shall be maintained, 

including but not limited to installation of additional presence detection material and equipment required 

for staged construction. This work will be included in the overall bid price submitted for Traffic Control. 

Failure of the Contractor to comply with this specification will result in non-refundable deductions as 

specified in accordance with 150.08. 

 

H. For this project,  changeable message signs shall be provided as needed by the Contractor during the week 

preceding and through the duration of the contract. The contractor shall maintain messages on all message 

boards 24 hours a day during that period or as directed by the Engineer. Failure to respond to the direction 

of the Engineer within 2 hours shall result in the assessment of Liquidated Damages as specified in 



 

Subsection 108.08. The cost of these message boards and all work incidental to their placement and 

operation shall be included in the bid price for Section 150 – Traffic Control. 

 

 

 

I. ITS SYSTEM: 

 

1. The ITS System within the project limits and all those portions outside of the Project limits needed 

for temporary and permanent signing shall not be taken out of service for more than 24 hours at any 

time during construction. 

 

2. Within 24 hours the Contractor shall repair any existing components of the ITS System that are 

damaged as a result of performing The Work at no cost to the City. 

 

Failure to restore system functionality within the time specified will result in the assessment of 

Liquidated Damages as specified in Special Provision 108.08. 



 

CITY OF CLARKSTON 

DEPARTMENT OF PUBLIC WORKS 

SPECIAL PROVISION 

PROJECT: SPLOST 04B&C 
PEDESTRIAN ENHANCEMENTS – TRAILHEAD & ROWLAND STREET 

Modifications of the GDOT Standard Specifications, 2013 Edition 

Section 161—Control of Soil Erosion and Sedimentation 
 

 
Add the following: 

161.1 General Description 

This Work includes using control measures shown on the Plans, ordered by the Engineer, or as required during the life of the Contract 

to control soil erosion and sedimentation through the use of any of the devices or methods referred to in this Section. 

161.1.1 Definitions 

Certified Personnel— certified personnel are defined as persons who have successfully completed the Level IA certification course 

approved by the Georgia Soil and Water Conservation Commission. For Department projects the certified person must also have 

successfully completed the Department’s WECS certification course. 

Design Professional as defined in the current GAR100002 NPDES permit. 

161.1.2 Related References 

A. Standard Specifications Section 

105—Control of Work Section 

106—Control of Materials 

Section 107—Legal Regulations and Responsibility to the Public 

Section 109—Measurement and Payment 

Section 160—Reclamation of Material Pits and Waste Areas 

Section 162—Erosion Control Check Dams 

Section 163—Miscellaneous Erosion Control Items   

Section 166—Restoration or Alteration of Lakes and Ponds 

Section 170—Silt Retention Barrier 

Section 171—Temporary Silt Fence 

Section 205—Roadway Excavation 

Section 434—Sand Asphalt Paved Ditches 

Section 441—Miscellaneous Concrete 

Section 603—Rip Rap 

Section 700—Grassing 

Section 710—Permanent Soil Reinforcing Mat 

Section 715—Bituminous Treated Roving 

Section 716—Erosion Control Mats (Blankets) 



 

Erosion control measures contained in the Specifications include: 

 
 

Erosion Control Measure Section 

  
 

Temporary Check Dams 163.3.05.J 

Bituminous Treated Mulch 700.3.05.G 

Concrete Paved Ditches 441 

Bituminous Treated Roving 715 

Erosion Control Mats (Blankets) 716 

Erosion Control Check Dams 162 

Grassing 700 

Maintenance of Temporary Erosion Control Devices 165 

Permanent Soil Reinforcing Mat 710 

Reclamation of Material Pits and Waste Areas 160 

Rip Rap 603 

Restoration or Alteration of Lakes and Ponds 166 

Sand-Asphalt Ditch Paving 434 

Sediment Basin 163.3.05.C 

Silt Control Gate 163.3.05.A 

Silt Retention Barrier 170 

Sod 700.3.05.H & 700.3.05.I 

Mulch 163 

Temporary Grassing 163.3.05.F 

Temporary Silt Fence 171 

Temporary Slope Drains 163.3.05.B 

Triangular Sediment Barrier 720 

Silt Filter Bag 719 

Organic & Synthetic Material Fiber Blanket 713 

 

B. Referenced Documents 

Erosion and Sedimentation Pollution Control Plans (ESPCP) 

161.1.3 Submittals 

A. Status of Erosion Control Devices 

The Worksite Erosion Control Supervisor (WECS) or certified personnel will inspect the installation and maintenance of the 

Erosion Control Devices according to Subsection 167.3.05.B and the ESPCP. 

1. Submit all reports to the Engineer within 24 hours of the inspection. Refer to Subsection 167.3.05.C for report requirements. 

2. The Engineer will review the reports and inspect the Project for compliance and concurrence with the submitted reports. 

3. The Engineer will notify the WECS or certified personnel of any additional items that should be added to the reports. 

4. Items listed in the report requiring maintenance or correction shall be completed within 72 hours. 



 

B. Erosion and Sedimentation Pollution Control Plan 

1. Project Plans 

An erosion and sedimentation pollution control plan (ESPCP) for the construction of the project will be provided by the 

Department. The ESPCP will be prepared for the various stages of construction necessary to complete the project. 

If the Contractor elects to alter the stage construction from that shown in the plans, it will be the responsibility of the  

Contractor to have the plans revised and prepared in accordance with the current GAR100002 NPDES permit by a Design 

Professional to reflect all changes in Staging. This will also include any revisions to erosion and sedimentation control item 

quantities. If the changes affect the Comprehensive Monitoring Program (CMP), the Contractor will be responsible for any 

revisions to the CMP as well. Submit revised plans and quantities to the Engineer for review prior to land disturbing activities. 

2. Haul Roads, Borrow Pits, Excess Material Pits, etc. 

The Contractor is responsible for preparing erosion and sedimentation control plans for construction access roads and or haul 

roads borrow pits, excess material pits, etc (inside the Right of Way). Prepare these plans for all stages of construction and 

include the appropriate items and quantities. Submit these plans to the Engineer for review prior to land disturbing activities. 

These plans are to be prepared by a Design Professional. 

If construction of access roads, haul roads, borrow pits, excess material pits, etc., (inside the Right of Way) encroach within 

the 25 foot (7.6 m) buffer along the banks of all state waters or within the 50 ft. (15 m) buffer along the banks of any state 

waters classified as a “trout stream”, a state water buffer variance must be obtained by the Contractor prior to beginning any 

land disturbing activity in the stream buffer. 

3. Erosion Control for Borrow and Excess Material Pits Outside the Right-of-Way 

Erosion control for borrow pits and excess material pits outside the right of way is the responsibility of the Contractor. If 

borrow or excess material pits require coverage under the National Pollutant Discharge Elimination System permit (NPDES) 

or other permits or variances are required, submit a copy of all documentation required by the permitting agency to the 
Engineer. All costs associated with complying with local, state, and federal laws and regulations are the responsibility of the 

Contractor. 

4. Culverts and Pipes 

The ESPCP does not contain approved methods to construct a stream diversion or stream diversion channel. The Contractor 

shall prepare a diversion plan utilizing a Design Professional as defined in the current NPDES permit. See Subsection 

161.3.05 G for additional information. 

5. Temporary Asphalt or Concrete Batch Plants 

In addition to the requirements of any applicable specifications, if the Department authorizes the temporary installation and 

use of any asphalt, concrete or similar batch plants within its right of way, the contractor shall submit an NOI to the Georgia 

Environmental Protection Division for coverage under the following NPDES permits; The Infrastructure permit for the 

construction of the plant, and the Industrial permit for the operation of, such a plant. The contractor shall submit the NOIs as 

both the Owner and the Operator. 

161.2 Materials 

General Provisions 101 through 150. 

161.2.01 Delivery, Storage, and Handling 

General Provisions 101 through 150. 

161.3 Construction Requirements 

161.3.1 Personnel 

A. Duties of the Worksite Erosion Control Supervisor 

Before beginning Work, designate a Worksite Erosion Control Supervisor (WECS) to initiate, install, maintain, inspect, and 
report the condition of all erosion control devices as described in Sections 160 through 171 or in the Contract and ESPCP 

documents. The designee shall submit their qualifications on the Department provided resume form for consideration and 

approval. The contractor may utilize additional persons having WECS qualifications to facilitate compliance however, only one 
WECS shall be designated at a time. 

 

 

The WECS and alternates shall: 



 

 
  
 

Be an employee of the Prime Contractor. 

Have at least one year of experience in erosion and sediment control, including the installation, inspection, 

maintenance and reporting of BMPs. 

     Successfully completed the Georgia Soil and Water Conservation Commission Certification Course Level IA and 
the Department’s WECS Certification Course. 

     Provide phone numbers where the WECS can be located 24 hours a day. 

 
The WECS’ duties include the following: 

1. Be available or have an approved representative available 24 hours a day and have access to the equipment, personnel, 

and materials needed to maintain erosion control and flooding control. 

2. Inform the Engineer in writing whenever the alternate WECS assumes project responsibilities. 

3. Ensure that erosion control deficiencies are corrected within seventy two (72) hours or immediately during emergencies. 

Deficiencies that interfere with traffic flow, safety or downstream turbidity are to be corrected immediately. 

4. During heavy rain, have the construction area patrolled day or night, any day of the week to quickly detect and correct 

erosion or flooding problems before they interfere with traffic flow, safety, or downstream turbidity. 

5. Be on the site within three (3) hours after receiving notification of an emergency prepared to positively respond to the 

conditions encountered. The Department may handle emergencies without notifying the Contractor. The Department will 

recover costs for emergency maintenance work according to Subsection 105.15, “Failure to Maintain Roadway or 

 Structures.” 

6. Maintain and submit for project record, “As-built” Erosion and Sedimentation Control Plans that supplement and 

graphically depict EC-1 reported additions and deletions of BMPs. The As-Built plans are to be accessed and retained at 

a Department facility at all times. 

7. Ensure that both the WECS and the alternate meet the criteria of this Subsection. 

8. The WECS shall maintain a current certification card for the duration of the project. Recertification of the WECS will 

be required prior to the expiration date shown on the Certification card in order to remain as Certified Personnel and the 

WECS for the project. 

 

Failure of the WECS or alternate to perform the duties specified in the Contract, or whose performance, has resulted in a citation 

being received from a State or Federal Regulatory Agency, e.g. the Georgia Environmental Protection Division, shall result in one 
or more of the following; 

 

    Suspension of the WECS’ certification for a period of not less than 30 days 

    Removal of the Contractor’s project superintendent in accordance with Subsections 105.05 and 108.05 for a period not 

less than 14 days 

 

    Department wide revocation of the WECS certification for a period of 12 months 

    Removal of the Contractor’s project superintendent in accordance with Subsections 105.05 and 108.05 

 

161.3.2 Equipment 

General Provisions 101 through 150. 

161.3.3 Preparation 

General Provisions 101 through 150. 

161.3.4 Fabrication 

General Provisions 101 through 150. 

161.3.5 Construction 

Coordinate the temporary and permanent erosion control provisions in this Specification with the permanent erosion control 



 

 
  
  
 

provisions in the Contract to ensure economical, effective, and continuous erosion control throughout the construction and post- 

construction periods. 

At all times that land disturbing activity is underway, a person meeting the requirements of, “certified person” by the GSWCC (Level 

IA) must be on the project. 
 

A. Control Dust Pollution 

The contractor shall keep dust pollution to a minimum during any of the activities performed on the project. It may be necessary 

to apply water or other BMPs to roadways or other areas reduce pollution. 

B. Perform Permanent or Temporary Grassing 

Perform permanent grassing, temporary grassing, or mulching on cut and fill slopes weekly (unless a shorter period is required by  

Subsection 107.23) during grading operations. When conditions warrant, the Engineer may require more frequent intervals. 

Under no circumstances shall the grading ( height of cut) exceed the height operating range of the grassing equipment. It is 

extremely important to obtain a cover, whether it is mulch, temporary grass or permanent grass. Adequate mulch is a must. 

When grading operations or other soil disturbing activities have stopped, perform grassing or erosion control as shown in the 

Plans, as shown in an approved Plan submitted by the Contractor, or as directed by the Engineer. 

C. Seed and Mulch 

Refer to Subsection 161.3.05.B, “Perform Permanent or Temporary Grassing ”. 

D. Implement Permanent or Temporary Erosion Control 

1. Silt fence shown along the perimeter, e.g. right of way, and sediment containment devices, e.g. sediment basins, shall be 

installed prior to or concurrently with clearing and grubbing operations. 

2. Incorporate permanent erosion control features into the Project at the earliest practicable time, e.g. velocity dissipation, 

permanent ditch protection. 

3. Use temporary erosion control measures to address conditions that develop during construction but were unforeseen during 

the design stage. 

4. Use temporary erosion control measures when installation of permanent erosion control features cannot be accomplished. 

 

The Engineer has the authority to: 

Limit the surface area of erodible earth material exposed by clearing and grubbing. 

Limit the surface area of erodible earth material exposed by excavation and borrow and fill operations. 

Limit the area of excavation, and embankment operations in progress to correspond with the Contractor’s ability to 

keep the finish grading, mulching, seeding, and other permanent erosion control measures current. 

     Direct the Contractor to provide immediate permanent or temporary erosion control to prevent contamination of 

adjacent streams or water courses, lakes, ponds, or other areas of water impoundment. 

Such Work may include constructing items listed in the table in Subsection 161.1.02.A, “Related Refer ences” or other 

control devices or methods to control erosion. 

E. Erodible Area 
 

 

The maximum of 17 acres (7 ha) of exposed erodible earth applies to the entire Project and to all of its combined operations as a 

whole, not to the exposed erodible earth of each individual operation. 

Upon receipt of a written request from the contractor the State Construction Engineer, or his designee, will review; the request, 

any justifications and the Project conditions for waiver of the 17 acres (7 ha) limitation. 

If the 17 acre limitation is increased by the State Construction Engineer, the WECS shall not be assigned to another project in that 

capacity and should remain on site each work day that the exposed acreage exceeds 17 acres. 

 

After installing temporary erosion control devices, e.g., grassing, mulching, stabilizing an area, and having it approved by the 

NOTE: Never allow the surface area of erodible earth material exposed at one time to exceed 17 acres (7 ha) 

except as approved by the State Construction Engineer. 



 

 
  
  
  
 

Engineer, that area will be released from the 17 acres (7 ha) limit. 

 

F. Perform Grading Operations 

Perform the following grading operations: 

1. Complete each roadway cut and embankment continuously, unless otherwise specified in the Contract or ordered by the 

Engineer. 

2. Maintain the top of the earthwork in roadway sections throughout the construction stages to allow water to run off to the 

outer edges. . 

3. Provide temporary slope drain facilities with inlets and velocity dissipaters (straw bales, silt fence, aprons, etc.) to carry the 

runoff water to the bottom of the slopes. Place drains at intervals to handle the accumulated water. 

4. Continue temporary erosion control measures until permanent drainage facilities have been constructed, pavement placed, 

and the grass on planted slopes stabilized to deter erosion. 

 

G. Perform Construction in Rivers and Streams 

Perform construction in river and stream beds as follows: 

1. Unless otherwise agreed to in writing by the Engineer, restrict construction operations in rivers, streams, and impoundments 

to: 

 Areas where channel changes or access for construction are shown on the Plans to construct temporary or permanent 

structures. 

2. If channel changes or diversions are not shown on the Plans, the Contractor shall develop diversion plans prepared in 

accordance with the current GAR100002 NPDES Infrastructure Construction permit utilizing a design professional as    

defined within the permit. The Engineer will review prepared diversion plans for content only and accepts no responsibility  

for design errors or omissions. Amendments will be made part of the project plans by attachment. Include any associated costs 

in the price bid for the overall contract. Any contract time associated with the submittal or its review and subsequent    

response will not be considered for an extension of Contract time. All time associated with this subsection shall be considered 

incidental. 

3. If additional access for construction or removal of work bridges, temporary roads/access or work platforms is necessary, and 

will require additional encroachment upon river or stream banks and bottoms, the contractor shall prepare a plan in 
accordance with the current GAR100002 NPDES Infrastructure Construction permit utilizing a design professional as   

defined within the permit. Plans should be submitted at least 12 weeks prior to the date the associated work is expected to 

begin. If necessary, the plan will be provided to the appropriate regulating authority, e.g. United States Army Corps of 
Engineers by the Department for consideration and approval. No work that impacts areas beyond what has been shown in the 

approved plans will be allowed to begin until written approval of the submitted plan has been provided by the Department. 
Approved plan amendments will be made part of the project plans by attachment. Include any associated costs in the price   

bid for the overall contract. Any contract time associated with the submittal or its review and subsequent response will not be 

considered for an extension of Contract time. All time associated with this subsection shall be considered incidental. 

4. Clear rivers, streams, and impoundments of the following as soon as conditions permit: 

Falsework 

Piling that is to be removed 

Debris 

Other obstructions placed or caused by construction operations 

5. Do not ford live streams with construction equipment. 

6. Use temporary bridges or other structures that are adequate for a 25-year storm for stream crossings. Include costs in the price 

bid for the overall contract. 

7. Do not operate mechanized equipment in live streams except to construct channel changes or temporary or permanent 

structures, and to remove temporary structures, unless otherwise approved in writing by the Engineer. 

 

H. State Water Buffers and Environmental Restrictions 

 

1 The WECS shall review the plans and contract documents for environmental restrictions, Environmentally Sensitive Areas 



 

(ESA), e.g. buffers, etc prior to performing land disturbing activities. 

2. The WECS shall ensure all parties performing land disturbing activities within the project limits are aware of all 

environmental restrictions. 

3. Buffer delineation shall be performed prior to clearing, or any other land disturbing activities. Site conditions may require 

temporary delineation measures are implemented prior to the installation of orange barrier/safety fencing. The means of 

temporary delineation shall have the Engineer’s prior approval. 

4. The WECS shall allow the Engineer to review the buffer delineation prior to performing any land disturbing activities, 

including but not limited to clearing, grubbing and thinning of vegetation. Any removal and relocation of buffer delineation 

based upon the Engineer’s review will not be measured for separate payment. 

5. The WECS shall advise the Engineer of any surface water(s) encountered that are not shown in the plans. The WECS shall 

prevent land disturbing activities from occurring within surface water buffers until the Engineer provides approval to 
proceed. 

 

I. General Requirements 

Projects that consist of asphalt resurfacing, shoulder reconstruction and/or shoulder widening;  schedule and perform the 

construction of the project to comply with the following: 

After temporary and permanent erosion control devices are installed and the area permanently stabilized (temporary or 

permanent) and approved by the Engineer, the area may be released from the 1 acre (0.4 ha) limit. 

The maximum of 1 acre (0.4 ha) of erodible earth applies to the entire project and to all combined operations, including borrow 

and excess material operations that are within the right of way, not 1 acre (0.4 ha) of exposed erodible earth for each operation. 



 

 
  
 

 

 

 
1. Do not allow the disturbed exposed erodible area to exceed 1 acres (0.4 ha). This 1 acre (0.4 ha) limit includes all disturbed 

areas relating to the construction of the project including but not limited to slope and shoulder construction. 

2. At the end of each working day, permanently stabilize all of the area disturbed by slope and shoulder reconstruction to prevent 

any contamination of adjacent streams or other watercourses, lakes, ponds or other areas of water impoundment. For purposes of 

this Specification, the end of the working day is defined as when the construction operations cease. For example, 6:00 a.m. is the 

end of the working day on a project that allows work only between 9:00 p.m. and 6:00 a.m.) 

3. Stabilize the cut and fill slopes and shoulder with permanent or temporary grassing and a Wood Fiber Blanket (Section 713, 

Type II). Mulching is not allowed. Borrow pits, soil disposal sites and haul roads will not require daily applications of wood fiber 

blanket. The application rate for the Wood Fiber Blanket on shoulder reconstruction is the rate specified for Shoulders. For 

shoulder reconstruction, the ground preparation requirements of Subsection 700.3.05.A.1 are waived. Preparation consists of 

scarifying the existing shoulders 4 to 6 in (100 to 150 mm) deep and leaving the area in a smooth uniform condition free from 

stones, lumps, roots or other material. 

4. If a sudden rain event occurs that would not allow the Contractor to apply the Type II Wood Fiber Blanket per Section 713, 

install Wood Fiber Blanket Type I per Section 713 if directed by the Engineer. Wood Fiber Blanket Type I application is for 

emergency use only. 

Install temporary grass or permanent grass according to seasonal limitations and Specifications. When temporary grass is 

used, use the overseeding method (Subsection 700.3.05.E.4) when planting permanent grass. 

3. Remove and dispose of all material excavated for the trench widening operation at an approved soil disposal site by the end  

of each working day. When shoulder reconstruction is required, this material may be used to reconstruct the graded shoulder after 

all asphaltic concrete pavement has been placed. 

4. Provide immediate permanent and/or temporary erosion control measures for borrow pits, soil disposal sites and haul roads to 

prevent any contamination of adjacent streams or other watercourses, lakes, ponds or other areas of water impoundment. 

5. Place asphalt in the trench the same day as the excavation occurs. Place asphalt or concrete in driveways and side roads 

being re-graded the same day as the excavation occurs. Stabilize any disturbed or exposed soil that is not covered with asphalt 

with a Wood Fiber Blanket (and grass seed). Payment will be made for the Wood Fiber Blanket and grass seed only if the 

shoulder has been constructed to final dimensions and grade and no further grading will be required. 

6. Do not allow the grading (height of cut or fill) to exceed the operating range of the grassing equipment. 

7. When grading operations or other soil disturbing activities are suspended, regardless of the reason, promptly perform all 

necessary permanent stabilization and/or erosion control work. 

8. Use temporary erosion control measures to: 

To correct conditions that develop during construction but were unforeseen during the design stage. 

To use as needed before installing permanent erosion control features. 

To temporarily control erosion that develops during normal construction practices but are not associated with permanent 

control features on the Project. 

9. When conditions warrant, such as unfavorable weather (rain event), the Engineer may require more frequent intervals for this 

work. 

161.3.6 Quality Acceptance 

Before Final Acceptance of the Work, clean drainage structures within the project limits, both existing and newly constructed, and 

ensure that they are functioning properly. Costs to accomplish this work are incidental and shall be included in the overall bid for the 
Contract. 

161.3.7 Contractor Warranty and Maintenance 

Maintain the erosion control features installed to: 

Contain erosion within the limits of the right-of-way 

NOTE: Never allow the surface area of erodible earth material exposed at one time to exceed 1 acre (0.4 ha). 



 

 

Control storm water discharges from disturbed areas 

Effectively install and maintain the erosion control features. Ensure these features contain the erosion and sediment within the limits   

of the rights of way and control the discharges of storm-water from disturbed areas to meet all local, state, and federal requirements on 

water quality. 

If a construction Project has separate contractors, the Prime Contractor shall maintain the erosion control features at grading sites as 

acceptable to the Engineer until the Contract is accepted. If any erosion control devices are damaged by any contractor either by 

neglect, by construction methods, or any other reasons, including acts of nature, they shall be repaired within 24 hours by the Prime 

Contractor at no cost to the Department. 



 

 

161.4 Measurement 

Control of soil erosion and sedimentation is not measured separately for payment. 

161.4.01 Limits 

General Provisions 101 through 150. 

161.5 Payment 

When no pay item is shown in the Contract, the requirements of this Specification and the Erosion Control 

Plan shall be in full effect. The cost of complying with these requirements will not be paid for separately, but 

shall be included in the overall bid submitted with the exception of inspections performed by qualified 

personnel which will be included in Section 167. 

When listed as a pay item in the Contract, payment will be made at the unit price bid for each particular item. 

No payment will be made for erosion control outside the Right-of-Way or construction easements except as 

provided for by the Plans. 

161.5.01 Enforcement and Adjustments 

A. Failure to Provide a WECS 

If a designated WECS is not maintained or if the Contractor does not comply with this Specification, cease 

activities except traffic control and erosion control work. Monies that are due or that may become due also 

may be withheld according to the Specifications 

B. Failure to submit reports 

A non-refundable deduction will be taken from the schedule below whenever the WECS fails to submit 

 

pleted reports required by Subsection 167.3.05.C in accordance with the provisions of this specification. 

C. Failure to Comply with Specifications 

com 

If the Contractor fails to comply with any of the requirements of this Specification, all activities shall cease 

immediately except traffic control and erosion control related work. 

 

Monies that are currently due or that may become due shall be withheld according to the specifications. In 

addition.   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

EXHIBIT M 

 

SCHEDULE OF EVENTS 

FOR REFERENCE ONLY - DO NOT SUBMIT WITH BID RESPONSE 

 

 

Event:                                               Date: 

 

Release of ITB                                                                 Thursday, October 29
th

, 2020 

 

  Non- Mandatory Pre-Bid Conference                           Friday, November 13
th

, 2020; 2:00 PM                                                              

 

 Deadline for Written Questions                                      Wednesday, November 18
th

, 2020; 5:00 PM 

 

 CITY to post on CITY web site                                     Friday, November 20
th

, 2020; 5:00 PM 

 “Response to Questions” and/or Addendum 

 

 Deadline for Bid Submittal                                              On or before November 27
th

, 2020; 3:30 PM                                                                             

 

 Anticipated City Council Vote                                        Wednesday, December 9
th

, 2020                                                        

 

 Contract Signatures Both Parties                                      December 10
th

 – 14
th

, 2020   

 

 Notice to Proceed Issued (On/about)                                December 18
th

, 2020 

 

 

_______________________________________________________________________________ 

 

*Submit questions via email to Larry Kaiser; kaiser@co-infra-services.com 

 

 

Bids Due:  
 

Bids are due to:  City of Clarkston 

                                      City Annex 

                                      1055 Rowland Street 

                                      Clarkston, GA 30021 

 

                        ATTN:  Robin Gomez 

                                      City Manager 

 

 

 

Due to COVID-19, delivery of bids shall only be submitted via U.S. Postal Service or 

professional mail carrier 

 

 

 

 

 

mailto:kaiser@co-infra-services.com


 

 

 

 

 

 

 

EXHIBIT N 

 

Construction Plans Prepared by POND & Company 

 

(refer to the city web site to download the plan set) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 




